
English AUP Summary For January 1, 2015 thru December 31, 2015 Lettings

STANDARD TOTAL AVERAGE TOTAL
ITEM NO. ITEM DESCRIPTION QUANTITY UNITS UNIT PRICE BID

0001.00 SURVEILLANCE OF TEMPORARY TRAFFIC CONTROL DEVICES 1,798.00 CDAY $220.64 $396,716.35
0001.08 BARRICADE, TYPE II 2,580,615.00 BDAY $0.50 $1,290,307.50
0001.10 BARRICADE, TYPE III 344,685.00 BDAY $1.83 $629,699.45
0001.75 TEMPORARY SIGN DAY 111,236.00 EACH $3.01 $334,777.42
0001.90 SIGN DAY 1,876,091.00 EACH $0.83 $1,562,498.63
0001.99 CONTRACTOR FURNISHED SIGN DAY 131,257.00 EACH $1.00 $131,786.74
0002.08 4" YELLOW REMOVABLE WET REFLECTIVE TAPE 5,000.00 LF $1.99 $9,950.00
0002.09 4" WHITE REMOVABLE WET REFLECTIVE TAPE 7,750.00 LF $1.99 $15,422.50
0002.11 4" BLACK REMOVABLE WET REFLECTIVE TAPE 6,150.00 LF $1.99 $12,238.50
0002.17 4" BLACK REMOVABLE TAPE, TYPE 4 10,000.00 LF $1.82 $18,192.00
0002.18 4" WHITE REMOVABLE WET REFLECTIVE TAPE, TYPE 4 16,900.00 LF $1.90 $32,119.00
0002.19 4" YELLOW REMOVABLE WET REFLECTIVE TAPE, TYPE 4 8,400.00 LF $1.94 $16,282.00
0002.20 OBJECT MARKER 162.00 EACH $41.94 $6,795.00
0002.27 REMOVABLE WET REFLECTIVE TAPE 33,400.00 LF $2.24 $74,665.00
0002.28 TEMPORARY PAVEMENT MARKING REMOVAL 1,151,699.00 LF $0.31 $359,283.45
0002.30 PAVEMENT MARKING REMOVAL 1,891,555.00 LF $0.23 $428,095.00
0002.32 PAVEMENT MARKING REMOVAL 840.00 SF $0.69 $579.00
0002.44 TEMPORARY PAVEMENT MARKING, TYPE PAINT 1,588,800.00 LF $0.35 $562,563.18
0002.45 TEMPORARY BROKEN LINES 1,624.00 STA $14.69 $23,858.00
0002.47 TEMPORARY PAVEMENT MARKING SURFACE PREPARATION 1,222,810.00 LF $0.17 $212,769.50
0002.49 RAISED PAVEMENT MARKER 3.00 LF $22.25 $66.75
0002.53 RAISED PAVEMENT MARKER 42.00 EACH $16.25 $682.50
0002.55 OVERLAY BROKEN LINES 89,237.00 STA $7.81 $696,748.90
0002.60 OVERLAY SOLID LINES 179,479.00 STA $8.04 $1,442,886.80
0002.76 PERMANENT PAVEMENT MARKING, PAINT 4,400,150.00 LF $0.16 $684,141.00
0002.84 TUBULAR POST CURB SYSTEM 18,100.00 LF $9.12 $165,070.00
0002.85 TUBULAR POST 5,249.00 EACH $16.70 $87,636.45
0002.87 CHANNELIZING BLOCK 5,949.00 EACH $16.31 $97,000.25
0002.88 GROUND SLEEVE 19.00 EACH $109.21 $2,075.00
0002.97 FLASHING ARROW PANEL 15,428.00 DAY $134.11 $2,069,096.77
0003.06 CHANGEABLE MESSAGE SIGN 198.00 DAY $122.00 $24,156.00
0003.10 FLAGGING 12,340.00 DAY $365.69 $4,512,629.96
0003.20 FURNISHING AND OPERATING PILOT VEHICLE 3,706.00 DAY $441.48 $1,636,118.00
0003.47 REMOVE CONCRETE PROTECTION BARRIER 1,130.00 LF $2.95 $3,333.50
0003.50 CONCRETE PROTECTION BARRIER 56,033.00 LF $24.81 $1,390,185.64
0003.56 RELOCATE CONCRETE PROTECTION BARRIER 56,219.50 LF $6.67 $375,197.95
0003.57 RELOCATE INERTIAL BARRIER SYSTEM 26.00 EACH $802.24 $20,858.32
0003.58 INERTIAL BARRIER SYSTEM 42.00 EACH $2,492.39 $104,680.35
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0003.64 REPLACEMENT MODULE 320.00 EACH $98.97 $31,671.94
0003.66 INERTIAL BARRIER SYSTEM 6.00 EACH $2,140.00 $12,840.00
0003.70 TEMPORARY RUMBLE STRIP 294.00 EACH $526.70 $154,848.48
0003.74 TEMPORARY TRAFFIC SIGNAL 77.00 EACH $13,204.05 $1,016,712.21
0003.75 TEMPORARY TRAFFIC SIGNAL 3.00 EACH $35,025.33 $105,076.00
0005.10 TRAFFIC CONTROL MANAGEMENT 7,728.00 DAY $115.45 $892,201.89
0009.00 PERMANENT BARRICADE 3.00 EACH $3,300.00 $9,900.00
0010.04 FIELD OFFICE 43.00 EACH $6,034.64 $259,489.45
0020.00 TRAINING 79,700.00 HOUR $2.00 $159,400.00
0030.00 MOBILIZATION 90.00 LS $26,952.25 $2,425,702.90
0030.10 MOBILIZATION 106.00 LS $45,383.20 $4,810,619.30
0030.30 MOBILIZATION 37.00 LS $224,116.84 $8,292,322.90
0030.40 MOBILIZATION 95.00 LS $21,322.90 $2,025,675.42
0030.50 MOBILIZATION 39.00 LS $3,848.62 $150,096.16
0030.51 MOBILIZATION 1.00 LS $6,673.00 $6,673.00
0030.60 MOBILIZATION 160.00 LS $40,657.53 $6,505,204.98
0030.70 MOBILIZATION 62.00 LS $6,713.06 $416,209.99
0030.71 MOBILIZATION 2.00 LS $6,008.61 $12,017.22
0030.80 MOBILIZATION 67.00 LS $32,385.74 $2,169,844.65
0030.81 MOBILIZATION 8.00 LS $18,096.47 $144,771.79
0030.82 MOBILIZATION 5.00 LS $13,541.85 $67,709.25
0030.83 MOBILIZATION 1.00 LS $13,320.00 $13,320.00
0030.90 MOBILIZATION 86.00 LS $119,382.62 $10,266,905.54
1000.00 LARGE TREE REMOVAL 196.00 EACH $520.06 $101,931.86
1009.00 GENERAL CLEARING AND GRUBBING 87.00 LS $18,900.42 $1,644,336.96
1009.01 GENERAL CLEARING AND GRUBBING 1.00 LS $3,500.00 $3,500.00
1010.00 EXCAVATION 2,080,755.00 CY $5.63 $11,722,963.69
1010.01 EXCAVATION (ESTABLISHED QUANTITY) 158,123.00 CY $8.33 $1,317,425.26
1010.10 EXCAVATION, BORROW 211,346.00 CY $8.48 $1,792,022.92
1010.26 EXCAVATION FOR MSE WALL 24,540.00 CY $3.20 $78,564.90
1010.27 EXCAVATION FOR RETAINING WALL 470.00 CY $21.20 $9,964.00
1011.00 WATER 25,703.00 MGAL $30.00 $771,089.33
1012.00 RIGHT-OF-WAY MARKERS 728.00 EACH $153.23 $111,548.67
1013.98 INSTALL 618.00 SY $3.50 $2,163.97
1016.00 RE-ESTABLISH PROPERTY CORNER 122.00 EACH $372.86 $45,488.66
1017.00 CONSTRUCTION STAKING AND SURVEYING 100.90 LS/mile $14,776.36 $1,490,919.53
1017.15 SURVEY MONUMENT AND BOX 1.00 EACH $270.00 $270.00
1017.50 CONSTRUCTION STAKING AND SURVEYING 9.00 LS $23,645.76 $212,811.85
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1020.01 DELINEATOR,  TYPE I 243.00 EACH $40.23 $9,775.89
1020.02 DELINEATOR,  TYPE II 351.00 EACH $23.83 $8,364.86
1020.03 DELINEATOR,  TYPE III 1,506.00 EACH $24.88 $37,470.90
1020.06 FLEXIBLE POST DELINEATOR 2,960.00 EACH $43.05 $127,426.17
1020.20 INSTALL CHEVRONS 577.00 EACH $38.23 $22,060.24
1021.10 REMOVE DELINEATOR UNITS 800.00 EACH $14.25 $11,401.45
1021.25 REMOVE AND RESET POST 2.00 EACH $100.00 $200.00
1030.00 EARTHWORK MEASURED IN EMBANKMENT 909,072.00 CY $10.49 $9,538,317.91
1030.02 EMBANKMENT FOR SURCHARGE (ESTABLISHED QUANTITY) 4,062.00 CY $10.00 $40,620.00
1031.00 ROCK RIPRAP, TYPE B 898.00 TON $78.72 $70,693.52
1033.00 ROADWAY GRADING 136.47 STA $1,531.72 $209,025.66
1040.00 SLOPE PROTECTION 188,760.00 SY $0.35 $66,066.00
1040.06 SLOPE PROTECTION MULCH 189.00 TON $198.84 $37,580.00
1041.00 SALVAGING AND PLACING TOPSOIL 3,694,608.00 SY $0.70 $2,602,331.57
1041.23 FURNISHING AND PLACING TOPSOIL 90.00 CY $65.00 $5,850.00
1043.50 RIPRAP FILTER FABRIC 16,474.40 SY $2.99 $49,293.62
1043.61 GEOTEXTILE FABRIC 110.00 SY $8.64 $950.40
1060.01 GABION, TYPE A 12.00 EACH $488.85 $5,866.20
1060.02 GABION, TYPE B 20.00 EACH $533.30 $10,666.00
1060.03 GABION, TYPE C 8.00 EACH $900.65 $7,205.20
1060.04 GABION, TYPE D 4.00 EACH $1,316.30 $5,265.20
1060.05 GABION, TYPE E 8.00 EACH $550.10 $4,400.80
1089.99 ABANDON WELLS 11.00 EACH $1,388.05 $15,268.52
1090.01 ABANDON MANHOLE 1.00 EACH $3,468.55 $3,468.55
1090.55 ABANDON 3.00 EACH $370.00 $1,110.00
1101.00 REMOVE PAVEMENT 1,473,649.00 SY $6.78 $9,994,747.02
1101.25 SAWING PAVEMENT 57,035.00 LF $5.53 $315,530.63
1102.00 REMOVE ASPHALT SURFACE 318,692.00 SY $6.14 $1,957,571.59
1102.05 REMOVE ASPHALT SURFACING FROM PAVEMENT 10,598.67 SY $2.07 $21,958.58
1106.00 REMOVE DRIVEWAY 17,808.00 SY $8.40 $149,644.85
1107.00 REMOVE WALK 26,470.00 SY $8.10 $214,344.08
1108.00 REMOVE COMBINATION CURB AND GUTTER 5,681.00 LF $9.34 $53,085.57
1109.00 REMOVE CURB 623.00 LF $8.65 $5,391.79
1109.20 REMOVE CONCRETE BARRIER 344.50 LF $89.52 $30,839.04
1111.00 REMOVE FENCE 8,567.00 LF $4.03 $34,522.90
1111.15 REMOVE BRICK PILLAR 2.00 EACH $524.96 $1,049.92
1111.16 REMOVE PLANTER 1.00 EACH $500.00 $500.00
1113.00 REMOVE STEP 13.00 EACH $285.89 $3,716.56
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1114.00 REMOVE RETAINING WALL 384.00 EACH $5.00 $1,920.00
1114.10 REMOVE RETAINING WALL 2,005.00 LF $13.84 $27,757.95
1116.00 REMOVE GUARD POST 9.00 EACH $34.50 $310.50
1116.02 REMOVE CABLE 4,298.00 LF $1.65 $7,091.70
1116.10 REMOVE POST 21.00 EACH $22.30 $468.30
1116.12 REMOVE BOLLARD 4.00 EACH $150.00 $600.00
1117.00 REMOVE MANHOLE 29.00 EACH $612.05 $17,749.31
1119.00 REMOVE INLET 178.00 EACH $453.68 $80,755.52
1119.01 REMOVE GRATE INLET 9.00 EACH $466.11 $4,195.00
1119.05 REMOVE AREA INLET 1.00 EACH $825.00 $825.00
1119.10 REMOVE GRATE 1.00 EACH $64.48 $64.48
1119.50 REMOVE JUNCTION BOX 5.00 EACH $600.00 $3,000.00
1120.00 REMOVE DISCHARGE STRUCTURE 80.00 EACH $1,284.23 $102,738.52
1121.00 REMOVE CONCRETE FLUME 27.00 EACH $382.59 $10,330.00
1121.05 REMOVE CONCRETE FLUME AND INLET 5.00 EACH $1,600.00 $8,000.00
1121.10 REMOVE FLUME 82.00 EACH $494.33 $40,535.06
1121.20 REMOVE FLUME SPILLWAY 2,128.00 LF $15.36 $32,695.00
1122.01 REMOVE CONCRETE MEDIAN SURFACING 4,266.45 SY $9.82 $41,889.26
1122.30 REMOVE ISLAND NOSE 6.00 EACH $350.00 $2,100.00
1123.00 REMOVE CONCRETE DITCH LINER 51.00 SY $13.81 $704.22
1123.50 REMOVE CONCRETE FOUNDATION 18.00 EACH $1,937.50 $34,875.00
1123.75 REMOVE CONCRETE SIGN BASE 1.00 EACH $700.00 $700.00
1124.00 REMOVE BUILDING 2.00 EACH $16,241.63 $32,483.26
1124.01 REMOVE BUILDING 1.00 EACH $5,265.26 $5,265.26
1124.02 REMOVE BUILDING 1.00 EACH $5,265.26 $5,265.26
1124.03 REMOVE BUILDING 1.00 EACH $5,265.26 $5,265.26
1124.04 REMOVE BUILDING 1.00 EACH $5,265.26 $5,265.26
1124.05 REMOVE BUILDING 1.00 EACH $5,265.26 $5,265.26
1124.06 REMOVE BUILDING 1.00 EACH $5,265.26 $5,265.26
1124.07 REMOVE BUILDING 1.00 EACH $5,265.26 $5,265.26
1124.08 REMOVE BUILDING 1.00 EACH $5,265.26 $5,265.26
1124.09 REMOVE BUILDING 1.00 EACH $5,265.26 $5,265.26
1124.10 REMOVE BUILDING 1.00 EACH $5,265.26 $5,265.26
1124.11 REMOVE BUILDING 1.00 EACH $5,265.26 $5,265.26
1125.00 CLEAR TRACT 1.00 EACH $5,265.26 $5,265.26
1125.01 CLEAR TRACT 1.00 EACH $5,265.26 $5,265.26
1125.02 CLEAR TRACT 1.00 EACH $5,265.26 $5,265.26
1128.50 REMOVE SLAB 35.00 SY $20.00 $700.00
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1133.05 REMOVE RAILROAD CROSSING 2.00 EACH $1,100.00 $2,200.00
1136.01 REMOVE 41.00 EACH $145.85 $5,979.72
1136.03 REMOVE 14.00 EACH $346.16 $4,846.24
1136.04 REMOVE 1.00 EACH $500.00 $500.00
1136.07 REMOVE 204.00 LF $15.14 $3,088.00
1136.09 REMOVE 200.00 LF $11.00 $2,200.00
1137.00 REMOVE AND RESET HISTORICAL MARKER 1.00 EACH $2,000.00 $2,000.00
1137.51 REMOVE AND RESET 25.00 EACH $622.48 $15,562.00
1143.00 REMOVE DRIVEWAY CULVERT PIPE 44.00 LF $4.00 $176.00
1300.15 15" DRIVEWAY CULVERT PIPE 42.00 LF $41.70 $1,751.40
1300.18 18" DRIVEWAY CULVERT PIPE 36.00 LF $40.00 $1,440.00
1300.54 54" DRIVEWAY CULVERT PIPE 40.00 LF $85.00 $3,400.00
1600.00 MONITORING INSTRUMENTATION 2.00 LS $32,255.54 $64,511.08
1701.18 18" DRIVEWAY CULVERT PIPE, TYPE 2,3,4,5,6,7 OR 8 168.00 LF $25.54 $4,290.08
1701.24 24" DRIVEWAY CULVERT PIPE, TYPE 2,3,4,5,6,7 OR 8 3,130.00 LF $29.41 $92,052.76
1701.30 30" DRIVEWAY CULVERT PIPE, TYPE 2,3,4,5,6,7 OR 8 384.00 LF $36.49 $14,013.48
1702.12 12" DRIVEWAY CULVERT PIPE, TYPE 3,4 OR 5 58.00 LF $16.95 $983.10
1702.18 18" DRIVEWAY CULVERT PIPE, TYPE 3,4 OR 5 70.00 LF $28.20 $1,974.00
1702.24 24" DRIVEWAY CULVERT PIPE, TYPE 3,4 OR 5 480.00 LF $31.53 $15,132.32
1702.30 30" DRIVEWAY CULVERT PIPE, TYPE 3,4 OR 5 192.00 LF $55.10 $10,579.20
1702.36 36" DRIVEWAY CULVERT PIPE, TYPE 3,4 OR 5 35.00 LF $62.14 $2,174.90
1702.48 48" DRIVEWAY CULVERT PIPE, TYPE 2,3,4,5,7 OR 8 204.00 LF $70.59 $14,400.00
1704.18 18" DRIVEWAY CULVERT PIPE, TYPE 2 27.00 LF $55.00 $1,485.00
1704.24 24" DRIVEWAY CULVERT PIPE, TYPE 2 87.00 LF $70.63 $6,145.00
1705.18 18" ROUND EQUIVALENT DRIVEWAY CULVERT PIPE, TYPE 2,3,4 OR 5 40.00 LF $30.80 $1,232.00
1705.24 24" ROUND EQUIVALENT DRIVEWAY CULVERT PIPE, TYPE 2,3,4 OR 5 100.00 LF $33.87 $3,387.20
1705.36 36" ROUND EQUIVALENT DRIVEWAY CULVERT PIPE, TYPE 2,3,4 OR 5 207.00 LF $42.48 $8,793.36
1707.18 18" ROUND EQUIVALENT DRIVEWAY CULVERT PIPE, TYPE 3, 4 OR 5 40.00 LF $25.00 $1,000.00
1707.24 24" ROUND EQUIVALENT DRIVEWAY CULVERT PIPE, TYPE 3, 4 OR 5 50.00 LF $30.00 $1,500.00
1707.30 30" ROUND EQUIVALENT DRIVEWAY CULVERT PIPE, TYPE 3, 4 OR 5 54.00 LF $38.00 $2,052.00
1910.16 CONSTRUCTION ENTRANCE 2.00 LS $2,300.00 $4,600.00
1995.00 STABILIZED CONSTRUCTION EXIT 10.00 EACH $2,653.98 $26,539.82
2001.00 GRAVEL SURFACE COURSE 6,763.00 CY $26.00 $175,857.25
2001.03 GRAVEL SURFACE COURSE 1,221.00 TON $21.80 $26,616.72
2009.10 GRAVEL EMBEDMENT 31.77 STA $514.46 $16,342.31
2009.20 GRAVEL EMBEDMENT 8,129.00 SY $0.60 $4,877.40
2009.51 CRUSHED ROCK EMBEDMENT 122.78 STA $268.01 $32,906.58
2009.52 CRUSHED ROCK EMBEDMENT 3,897.00 SY $1.68 $6,547.35
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2010.00 CRUSHED ROCK SURFACE COURSE 1,713.00 CY $58.44 $100,109.00
2010.03 CRUSHED ROCK SURFACE COURSE 5,848.40 TON $29.53 $172,698.88
2017.01 CRUSHED ROCK 5.08 CY $800.00 $4,064.00
2017.10 LIMESTONE SCREENINGS 28.00 TON $50.00 $1,400.00
2020.00 SPECIAL SURFACE COURSE FOR MAILBOX TURNOUTS 63.00 SY $29.10 $1,833.19
2021.00 MAILBOX POST 488.00 EACH $66.32 $32,364.80
2021.05 REMOVE AND RESET MAILBOX 20.00 EACH $165.20 $3,304.00
3008.05 TIE BARS 16,362.00 EACH $12.18 $199,224.08
3008.06 INSTALL TIE BARS 50.00 EACH $10.46 $523.00
3008.15 DOWEL BAR RETROFIT 19,920.00 EACH $36.87 $734,371.80
3008.20 CROSS STITCHING 17,096.00 EACH $14.81 $253,138.09
3010.42 CONCRETE CURB REPAIR 5,334.50 LF $59.15 $315,556.05
3010.46 REMOVE AND SALVAGE 2.00 EACH $157.49 $314.98
3010.55 REMOVE & SALVAGE BRICK PAVERS 83.00 SY $18.00 $1,494.00
3010.56 REMOVE & SALVAGE 233.00 LF $6.70 $1,561.10
3011.25 CONCRETE CLASS 47B-3500 CURB, TYPE II 297.00 LF $6.05 $1,796.50
3011.26 CONCRETE CLASS 47B-3500 CURB, TYPE I 733.00 LF $21.99 $16,116.48
3012.04 CONCRETE CLASS 47B-3500 MEDIAN CURB 48.00 LF $4.60 $220.80
3013.10 CONCRETE CLASS 47B-3000 BARRIER CURB 31.00 LF $49.00 $1,519.00
3013.13 CONCRETE CLASS 47BD-4000 BARRIER CURB 267.50 LF $144.07 $38,537.92
3013.14 CONCRETE CLASS 47BD-4000 BARRIER CURB 210.00 LF $125.00 $26,250.00
3013.15 CONCRETE CLASS 47B-3500 BARRIER CURB 4,262.00 LF $38.72 $165,006.84
3013.30 CONCRETE CLASS 47BD-4000 BARRIER TRANSITION SECTION 1.00 EACH $2,182.41 $2,182.41
3014.11 COMBINATION CONCRETE CLASS 47B-3500 CURB AND GUTTER 9,168.00 LF $28.69 $263,026.40
3016.03 CONCRETE CLASS 47B-3000 SIDEWALK 5" 716.00 SY $62.77 $44,940.70
3016.21 CONCRETE CLASS 47B-3000 SIDEWALKS 17,120.00 SY $52.40 $897,097.17
3016.22 CONCRETE CLASS 47B-3500 SIDEWALKS 7,455.00 SY $47.52 $354,261.30
3016.23 6" CONCRETE CLASS 47B-3000 SIDEWALKS 4,339.00 SY $72.30 $313,722.50
3016.32 CONCRETE CLASS 47B-4000 SIDEWALK 94.00 SY $52.00 $4,888.00
3016.33 CONCRETE CLASS 47B-3500 SIDEWALK 468.00 SY $47.00 $21,996.00
3016.39 DETECTABLE WARNING PANEL 7,669.00 SF $36.58 $280,507.50
3016.42 CONCRETE CLASS 47BX-3000 43.50 CY $187.00 $8,134.50
3016.43 8" CONCRETE CLASS 47B-3500 SIDEWALKS 163.00 SY $92.00 $14,996.00
3016.44 5" CONCRETE CLASS 47B-3500 SIDEWALKS 4,562.00 SY $57.00 $260,034.00
3016.62 6" CONCRETE CLASS 47B-3000 BIKEWAY 1,219.00 SY $45.44 $55,395.16
3016.65 5" CONCRETE CLASS 47B-3500 BIKEWAY 5,844.00 SY $39.15 $228,796.80
3016.71 6" CONCRETE CLASS 47B-3500 BIKEWAY 17,240.00 SY $41.29 $711,865.00
3016.72 7" CONCRETE CLASS 47B-3500 BIKEWAY 4,604.00 SY $49.00 $225,596.00
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3016.73 8" CONCRETE CLASS 47B-3500 BIKEWAY 813.00 SY $51.31 $41,711.50
3017.07 TACK-ON CONCRETE CLASS 47B-3500 MEDIAN 158.00 SY $54.70 $8,642.60
3017.19 CONCRETE CLASS 47B-3000 IMPRINTED SURFACING 4,680.00 SY $76.59 $358,450.06
3017.21 CONCRETE CLASS 47B-3500 IMPRINTED SURFACING 359.00 SY $97.63 $35,049.00
3017.25 5" CONCRETE CLASS 47B-3500 MEDIAN SURFACING 682.00 SY $55.00 $37,510.00
3017.26 6" CONCRETE CLASS 47B-3500 IMPRINTED MEDIAN SURFACING 1,540.00 SY $41.00 $63,140.00
3017.28 CONCRETE CLASS 47B-3500 MEDIAN SURFACING 69.00 SY $81.91 $5,651.70
3017.34 6" CONCRETE CLASS 47B-4000 IMPRINTED MEDIAN SURFACING 1,122.00 SY $60.00 $67,320.00
3017.39 CONCRETE CLASS 47B-3000 MEDIAN SURFACING 5,124.45 SY $45.70 $234,167.05
3017.40 CONCRETE CLASS 47B-3000 MEDIAN SURFACING 6,747.00 SY $33.92 $228,824.97
3017.44 CONCRETE CLASS 47B-3000 IMPRINTED MEDIAN SURFACING 3,476.00 SY $91.45 $317,880.00
3017.47 6" CONCRETE CLASS 47B-3000 IMPRINTED MEDIAN SURFACING 2,974.00 SY $65.95 $196,135.30
3017.50 INTERLOCKING CONCRETE PAVER BLOCK 21,927.00 SF $6.53 $143,087.87
3017.55 SOIL GRID CONFINEMENT SYSTEM 5,325.00 SF $4.80 $25,560.00
3017.59 INSTALL BRICK PAVERS 78.00 SY $75.00 $5,850.00
3019.24 CONCRETE CLASS 47B-3500 ISLAND NOSE 8.00 EACH $2,325.00 $18,600.00
3020.22 CONCRETE CLASS 47B-3500 DRIVEWAY 7" 581.00 SY $48.00 $27,888.00
3020.23 CONCRETE CLASS 47B-3500 DRIVEWAY 8" 2,553.00 SY $65.24 $166,555.96
3020.24 CONCRETE CLASS 47B-3500 DRIVEWAY 13,514.00 SY $48.88 $660,595.00
3020.32 CONCRETE CLASS 47B-HE-3500 DRIVEWAY 205.00 SY $65.00 $13,325.00
3020.33 CONCRETE CLASS 47B-3500 DRIVEWAY 9" 707.00 SY $55.00 $38,885.00
3020.36 CONCRETE CLASS 47B-HE-4000 DRIVEWAY 88.00 SY $65.00 $5,720.00
3020.37 CONCRETE CLASS 47B-HE-3500 6" DRIVEWAY 50.00 SY $66.50 $3,325.00
3020.38 CONCRETE CLASS 47B-HE-3500 7" DRIVEWAY 75.00 SY $66.00 $4,950.00
3020.39 CONCRETE CLASS 47B-4000 DRIVEWAY 6" 90.00 SY $49.00 $4,410.00
3020.40 CONCRETE CLASS 47B-4000 DRIVEWAY 7" 293.00 SY $51.00 $14,943.00
3027.00 CONCRETE CLASS 47BD-4000 MEDIAN BARRIER TRANSITION SECTION 6.00 EACH $11,808.00 $70,848.00
3031.08 8" CONCRETE BASE COURSE 3,601.00 SY $53.93 $194,217.75
3031.09 9" CONCRETE BASE COURSE 16.00 SY $135.40 $2,166.40
3031.18 8" DOWELED CONCRETE BASE COURSE 3,539.00 SY $66.30 $234,635.70
3039.11 CONCRETE PAVEMENT REPAIR, TYPE A, FULL DEPTH 2,833.20 CY $493.30 $1,397,604.60
3039.12 CONCRETE PAVEMENT REPAIR, TYPE B, FULL DEPTH 9,413.20 CY $527.72 $4,967,570.31
3039.13 CONCRETE PAVEMENT REPAIR, TYPE C, FULL DEPTH 20,380.14 CY $354.84 $7,231,719.54
3039.14 CONCRETE PAVEMENT REPAIR, TYPE A, PARTIAL DEPTH 183.14 CY $1,990.43 $364,534.71
3039.15 CONCRETE PAVEMENT REPAIR, TYPE B, PARTIAL DEPTH 15.01 CY $4,043.87 $60,698.51
3039.30 CONCRETE PAVEMENT REPAIR, TYPE A, FULL DEPTH, CLASS PR-3500 CONCRETE 10.09 CY $623.00 $6,286.07
3039.31 CONCRETE PAVEMENT REPAIR, TYPE B, FULL DEPTH, CLASS PR-3500 CONCRETE 1.56 CY $528.00 $823.68
3039.32 CONCRETE PAVEMENT REPAIR, TYPE C, FULL DEPTH, CLASS PR-3500 CONCRETE 146.67 CY $410.00 $60,134.70
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3039.33 CONCRETE PAVEMENT REPAIR, TYPE A, FULL DEPTH, CLASS 47B-HE-3500 CONCRETE 2.59 CY $640.00 $1,657.60
3039.34 CONCRETE PAVEMENT REPAIR, TYPE B, FULL DEPTH, CLASS 47B-HE-3500 CONCRETE 13.44 CY $493.00 $6,625.92
3039.35 CONCRETE PAVEMENT REPAIR, TYPE C, FULL DEPTH, CLASS 47B-HE-3500 CONCRETE 406.79 CY $402.00 $163,529.58
3040.13 CONCRETE PAVEMENT REPAIR, TYPE C, FULL DEPTH 103.00 SY $154.00 $15,862.00
3050.15 CONCRETE FOR PAVEMENT APPROACHES CLASS 47BD-4000 11,422.40 CY $326.78 $3,732,598.19
3051.00 REINFORCING STEEL FOR PAVEMENT APPROACHES 2,450.00 LB $2.40 $5,880.00
3051.10 EPOXY COATED REINFORCING STEEL FOR PAVEMENT APPROACHES 2,087,638.00 LB $1.21 $2,519,004.06
3070.11 CONCRETE FOR HEADERS, CLASS 47B-3500 2.00 CY $465.30 $930.60
3075.00 5" CONCRETE PAVEMENT, CLASS 47B-3000 475.00 SY $55.00 $26,125.00
3075.04 5" CONCRETE CLASS 47B-3000, IMPRINTED SURFACE 45.00 SY $95.00 $4,275.00
3075.12 6" CONCRETE PAVEMENT, CLASS 47B-3500 2,046.00 SY $57.17 $116,970.79
3075.15 6" CONCRETE PAVEMENT, CLASS 47B-HE-3500 167.00 SY $50.80 $8,483.60
3075.22 7" CONCRETE PAVEMENT, CLASS 47B-3500 933.00 SY $58.55 $54,627.15
3075.32 8" CONCRETE PAVEMENT, CLASS 47B-3500 56,365.00 SY $46.07 $2,596,890.60
3075.36 8" DOWELED CONCRETE PAVEMENT, CLASS 47B-3500 2,027.00 SY $45.75 $92,735.25
3075.42 9" CONCRETE PAVEMENT, CLASS 47B-3500 37,514.00 SY $40.70 $1,526,890.16
3075.44 9" IMPRINTED CONCRETE PAVEMENT, CLASS 47B-3500 892.00 SY $76.00 $67,792.00
3075.46 9" DOWELED CONCRETE PAVEMENT, CLASS 47B-3500 210,535.00 SY $51.84 $10,914,533.52
3075.49 10" CONCRETE PAVEMENT, CLASS 47B-HE-4000 1,717.00 SY $69.00 $118,473.00
3075.52 10" CONCRETE PAVEMENT, CLASS 47B-3500 41,384.00 SY $64.87 $2,684,526.82
3075.53 10" IMPRINTED CONCRETE PAVEMENT, CLASS 47B-3500 1,163.00 SY $101.00 $117,463.00
3075.54 10" COLORED CONCRETE PAVEMENT, CLASS 47B-3500 90.00 SY $92.36 $8,312.40
3075.56 10" DOWELED CONCRETE PAVEMENT, CLASS 47B-3500 188,429.00 SY $45.15 $8,507,749.76
3075.57 10" IMPRINTED CONCRETE PAVEMENT, CLASS 47B-4000 668.00 SY $79.00 $52,772.00
3075.62 11" CONCRETE PAVEMENT, CLASS 47B-3500 1,205.00 SY $49.53 $59,678.30
3075.66 11" DOWELED CONCRETE PAVEMENT, CLASS 47B-3500 26,456.00 SY $51.35 $1,358,515.60
3075.72 12" CONCRETE PAVEMENT, CLASS 47B-3500 236,863.00 SY $32.57 $7,714,890.83
3075.76 12" DOWELED CONCRETE PAVEMENT, CLASS 47B-3500 590,070.00 SY $44.84 $26,460,911.75
3075.82 13" CONCRETE PAVEMENT, CLASS 47B-3500 132,465.00 SY $36.40 $4,821,726.00
3075.86 13" DOWELED CONCRETE PAVEMENT, CLASS 47B-3500 322,325.00 SY $44.85 $14,456,276.25
3075.92 14" CONCRETE PAVEMENT, CLASS 47B-3500 561.00 SY $130.63 $73,283.43
3075.98 16" CONCRETE PAVEMENT, CLASS 47B-3500 31.00 SY $70.20 $2,176.20
3076.60 10" CONCRETE PAVEMENT, CLASS 47B-4000 10,953.00 SY $51.00 $558,603.00
3089.25 TEMPORARY SURFACING 44,106.00 SY $52.11 $2,298,213.74
3089.42 PAVEMENT LIFTING AND STABILIZATION 30,701.50 LB $5.86 $179,802.25
3089.76 PLACEMENT OF CONCRETE PAVEMENT 161,757.00 SY $4.41 $713,348.37
3089.80 FLOWABLE FILL CONCRETE 73.10 CY $215.29 $15,737.50
3091.16 14" CONCRETE PAVEMENT, CLASS 47B-HE-3500 199.00 SY $171.81 $34,190.19
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3091.18 8" CONCRETE PAVEMENT CLASS 47B-HE-3500 564.00 SY $89.00 $50,196.00
3091.19 9" CONCRETE PAVEMENT, CLASS 47B-HE-3500 1,404.00 SY $53.40 $74,973.60
3091.25 9" DOWELED CONCRETE PAVEMENT, CLASS 47B-HE-3500 924.00 SY $60.50 $55,902.00
3091.27 10" DOWELED CONCRETE PAVEMENT, CLASS 47B-HE-3500 265.00 SY $135.00 $35,775.00
3205.00 CONCRETE PAVEMENT JOINT REPAIR 221.06 CY $606.00 $133,962.36
3210.10 DIAMOND GRINDING AND TEXTURING CONCRETE PAVEMENT 454,413.00 SY $3.03 $1,375,295.58
3211.25 SEALING CRACKS 41,102.00 LF $2.34 $96,249.14
3211.30 SEALING JOINTS 1,617,353.00 LF $1.38 $2,233,739.59
3211.35 SEALING CONCRETE REPAIR JOINT 18,829.00 LF $1.53 $28,847.61
3221.13 CONCRETE PAVEMENT, CLASS PR-3500 2,153.12 CY $432.92 $932,120.20
3221.17 CONCRETE PAVEMENT, CLASS 47B-3500 26,973.00 CY $91.33 $2,463,444.09
3221.19 CONCRETE PAVEMENT, CLASS HE-3500 372.23 CY $370.00 $137,725.10
3221.21 CONCRETE PAVEMENT, CLASS 47B-HE-3500 476.91 CY $416.74 $198,747.02
3300.50 PORTLAND CEMENT CONCRETE SMOOTHNESS TESTING 101.17 LS/mile $1,911.92 $193,428.52
4002.00 CAST IRON COVER AND FRAME 71,475.00 LB $3.61 $258,032.65
4003.00 CAST IRON COVER, FRAME, AND FLANGE 16,072.00 LB $2.40 $38,626.00
4004.00 CAST IRON GRATE 16,694.00 LB $4.15 $69,290.29
4004.50 CAST IRON GRATE AND FRAME 192,529.00 LB $3.31 $637,534.75
4004.80 STRUCTURAL STEEL FOR FACE ARMOR 56,284.00 LB $4.46 $250,847.58
4005.00 CAST IRON RING AND COVER 6,495.00 LB $4.84 $31,422.30
4005.01 CAST IRON RING AND COVER 345.00 LB $1.44 $496.80
4011.14 CURB INLET 55.00 EACH $2,864.76 $157,562.00
4011.60 AREA INLET 7.00 EACH $3,621.43 $25,350.00
4012.12 CURB INLET 19.00 EACH $3,700.00 $70,300.00
4012.13 CURB INLET 3.00 EACH $3,866.67 $11,600.00
4012.14 CURB INLET 26.00 EACH $3,953.85 $102,800.00
4012.19 RECONSTRUCT INLET 1.00 EACH $4,000.00 $4,000.00
4012.29 RECONSTRUCT CURB INLET 1.00 EACH $3,000.00 $3,000.00
4012.80 RECONSTRUCT CURB INLET 21.00 EACH $2,294.76 $48,190.00
4012.81 RECONSTRUCT CURB INLET 2.00 EACH $2,257.00 $4,514.00
4012.82 RECONSTRUCT CURB INLET 3.00 EACH $2,535.33 $7,606.00
4012.83 RECONSTRUCT CURB INLET 2.00 EACH $2,250.50 $4,501.00
4012.84 RECONSTRUCT CURB INLET 2.00 EACH $2,245.00 $4,490.00
4012.85 RECONSTRUCT CURB INLET 2.00 EACH $2,257.00 $4,514.00
4012.86 RECONSTRUCT CURB INLET 2.00 EACH $2,257.00 $4,514.00
4012.87 RECONSTRUCT CURB INLET 2.00 EACH $2,260.00 $4,520.00
4012.88 RECONSTRUCT CURB INLET 2.00 EACH $2,262.50 $4,525.00
4012.89 RECONSTRUCT CURB INLET 2.00 EACH $2,262.50 $4,525.00
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4012.90 RECONSTRUCT CURB INLET 2.00 EACH $2,260.00 $4,520.00
4012.91 RECONSTRUCT CURB INLET 2.00 EACH $2,262.50 $4,525.00
4012.92 RECONSTRUCT CURB INLET 1.00 EACH $1,400.00 $1,400.00
4012.93 RECONSTRUCT CURB INLET 1.00 EACH $1,415.00 $1,415.00
4012.94 RECONSTRUCT CURB INLET 1.00 EACH $1,400.00 $1,400.00
4012.95 RECONSTRUCT CURB INLET 1.00 EACH $1,385.00 $1,385.00
4012.96 RECONSTRUCT CURB INLET 1.00 EACH $1,385.00 $1,385.00
4012.97 RECONSTRUCT CURB INLET 1.00 EACH $1,390.00 $1,390.00
4014.00 ADJUSTING JUNCTION BOXES TO GRADE 1.00 EACH $450.00 $450.00
4015.00 ADJUST MANHOLE TO GRADE 110.00 EACH $539.07 $59,297.74
4015.01 ADJUST MANHOLE TO GRADE 1.00 EACH $700.00 $700.00
4015.02 ADJUST MANHOLE TO GRADE 1.00 EACH $700.00 $700.00
4015.50 RECONSTRUCT MANHOLE 28.00 EACH $1,579.32 $44,221.00
4016.00 MANHOLE 22.00 EACH $4,705.44 $103,519.70
4016.01 MANHOLE 12.00 EACH $7,246.33 $86,955.95
4016.02 MANHOLE 10.00 EACH $5,575.25 $55,752.52
4016.03 MANHOLE 9.00 EACH $5,407.79 $48,670.09
4016.04 MANHOLE 8.00 EACH $6,790.58 $54,324.62
4016.05 MANHOLE 6.00 EACH $5,275.09 $31,650.51
4016.06 MANHOLE 5.00 EACH $4,223.60 $21,118.01
4016.07 MANHOLE 4.00 EACH $5,981.68 $23,926.73
4016.08 MANHOLE 3.00 EACH $5,690.84 $17,072.52
4016.09 MANHOLE 3.00 EACH $9,710.62 $29,131.86
4016.10 MANHOLE 3.00 EACH $6,160.84 $18,482.51
4016.11 MANHOLE 3.00 EACH $11,006.74 $33,020.21
4016.12 MANHOLE 2.00 EACH $10,160.10 $20,320.20
4016.13 MANHOLE 2.00 EACH $9,913.75 $19,827.49
4016.14 MANHOLE 2.00 EACH $5,241.26 $10,482.51
4016.15 MANHOLE 2.00 EACH $9,913.75 $19,827.50
4016.16 MANHOLE 2.00 EACH $5,241.25 $10,482.50
4016.17 MANHOLE 2.00 EACH $6,862.10 $13,724.19
4016.18 MANHOLE 2.00 EACH $5,241.26 $10,482.52
4016.19 MANHOLE 2.00 EACH $5,241.26 $10,482.52
4016.20 MANHOLE 2.00 EACH $6,795.83 $13,591.65
4016.21 MANHOLE 1.00 EACH $3,895.15 $3,895.15
4016.22 MANHOLE 1.00 EACH $3,895.14 $3,895.14
4016.39 MANHOLE 1.00 EACH $6,000.00 $6,000.00
4017.00 TAPPING EXISTING MANHOLE 6.00 EACH $1,833.33 $11,000.00
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4018.00 TAPPING EXISTING STRUCTURE 13.00 EACH $1,347.27 $17,514.53
4018.50 TAPPING EXISTING PIPE 1.00 EACH $156.07 $156.07
4020.25 CONCRETE DITCH LINING 748.00 SY $75.12 $56,188.39
4022.05 TEMPORARY SLOPE DRAIN 20,250.00 LF $16.80 $340,190.00
4024.55 FLUME SPILLWAY 1,164.62 LF $131.54 $153,199.88
4024.70 CONCRETE FLUME, TYPE I 51.00 EACH $3,565.61 $181,846.00
4024.71 CONCRETE FLUME, TYPE II 69.00 EACH $3,650.87 $251,910.00
4024.73 CONCRETE FLUME, TYPE IV 4.00 EACH $411.55 $1,646.20
4024.74 CONCRETE FLUME, TYPE V 2.00 EACH $3,056.36 $6,112.72
4029.10 GRATE INLET 6.00 EACH $2,498.00 $14,988.00
4029.95 REMOVE AND RELAY CORRUGATED METAL PIPE 20.00 LF $105.00 $2,100.00
4035.00 REMOVE FLARED-END SECTION 223.00 EACH $231.34 $51,588.46
4035.25 REMOVE AND SALVAGE FLARED-END SECTION 8.00 EACH $487.70 $3,901.58
4040.00 REMOVE HEADWALLS FROM CULVERTS 269.00 EACH $354.21 $95,281.94
4041.00 CULVERT CLEANOUT 1.00 EACH $9,658.22 $9,658.22
4042.50 TAPPING EXISTING SANITARY SEWER LINE 2.00 EACH $2,450.00 $4,900.00
4042.51 TAPPING EXISTING SANITARY SEWER MANHOLE 2.00 EACH $1,110.00 $2,220.00
4042.55 CONNECT SANITARY SERVICE 2.00 EACH $560.00 $1,120.00
4042.80 SKYLIGHT 1.00 EACH $8,350.00 $8,350.00
4043.00 REMOVE CULVERT PIPE 210.00 LF $4.78 $1,003.80
4043.50 REMOVE SEWER PIPE 17,238.00 LF $18.64 $321,295.63
4043.51 REMOVE SANITARY SEWER PIPE 808.50 LF $17.36 $14,034.45
4044.00 PREPARATION OF STRUCTURE 32.00 EACH $7,752.82 $248,090.33
4044.01 PREPARATION OF STRUCTURE 15.00 EACH $4,869.39 $73,040.82
4044.02 PREPARATION OF STRUCTURE 10.00 EACH $4,906.11 $49,061.09
4044.03 PREPARATION OF STRUCTURE 7.00 EACH $4,431.40 $31,019.80
4044.04 PREPARATION OF STRUCTURE 4.00 EACH $5,041.35 $20,165.40
4044.05 PREPARATION OF STRUCTURE 1.00 EACH $6,000.00 $6,000.00
4044.06 PREPARATION OF STRUCTURE 1.00 EACH $3,300.00 $3,300.00
4044.07 PREPARATION OF STRUCTURE 1.00 EACH $6,000.00 $6,000.00
4045.00 REMOVE STRUCTURE 10.00 EACH $12,603.38 $126,033.79
4045.01 REMOVE STRUCTURE 2.00 EACH $9,417.27 $18,834.54
4045.02 REMOVE STRUCTURE 2.00 EACH $15,404.03 $30,808.05
4045.03 REMOVE STRUCTURE 1.00 EACH $47,678.85 $47,678.85
4050.01 EXCAVATION FOR PIPE, PIPE-ARCH CULVERTS, AND HEADWALLS 36,895.00 CY $12.58 $464,070.42
4051.01 EXCAVATION FOR BOX CULVERTS 24,448.00 CY $19.02 $464,886.20
4054.65 TEMPORARY SHORING 2.00 LS $3,161.56 $6,323.11
4054.66 TEMPORARY SHORING 1.00 LS $8,651.25 $8,651.25
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4054.67 TEMPORARY SHORING 1.00 LS $7,486.63 $7,486.63
4093.28 RETAINING WALL 144.00 LF $260.00 $37,440.00
4093.30 RETAINING WALL 48.00 LF $350.00 $16,800.00
4093.80 WALL MATERIALS 17,899.00 SF $23.91 $427,910.16
4093.81 WALL MATERIALS 3,738.00 SF $46.00 $171,948.00
4093.85 GRAVITY BLOCK  WALL 4,825.00 SF $28.95 $139,683.10
4094.03 MODULAR BLOCK WALL 1,104.00 SF $22.10 $24,398.40
4095.00 CONCRETE FACE PANELS 92,635.00 SF $19.01 $1,760,670.56
4095.01 REMOVE CONCRETE FACE PANELS 470.00 SF $18.37 $8,633.90
4095.10 CONCRETE LEVELING PADS 5,203.00 LF $15.94 $82,912.96
4095.12 LEVELING PAD 1,232.00 LF $12.46 $15,356.50
4095.15 COMPACTED EARTH LEVELING PAD 3,018.00 LF $13.09 $39,491.58
4095.20 COPING 2,259.00 LF $81.30 $183,664.20
4095.21 REMOVE COPING 83.00 LF $39.10 $3,245.30
4095.65 WIRE MESH 5.00 SF $65.00 $325.00
4100.06 CLASS 47B-3000 CONCRETE FOR HEADWALL 253.29 CY $856.62 $216,973.43
4101.04 CLASS 47B-4000 CONCRETE FOR BOX CULVERT 22.30 CY $900.00 $20,070.00
4101.06 CLASS 47B-3000 CONCRETE FOR BOX CULVERT 9,513.27 CY $502.40 $4,779,476.91
4102.03 CLASS 47B-3000 CONCRETE FOR RETAINING WALL 134.60 CY $1,175.00 $158,155.00
4102.09 CLASS 47B-3500 CONCRETE FOR RETAINING WALL 8.60 CY $1,111.00 $9,554.60
4103.06 CLASS 47B-3000 CONCRETE FOR STEP 5.77 CY $1,908.27 $11,010.74
4105.59 CLASS 47B-3000 CONCRETE FOR INLET AND JUNCTION BOX 1,968.49 CY $1,202.42 $2,366,944.14
4107.07 CLASS 47B-3000 CONCRETE FOR CONCRETE COLLARS 92.05 CY $1,073.78 $98,841.14
4107.08 CLASS 47B-3500 CONCRETE FOR CONCRETE COLLARS 2.74 CY $850.00 $2,329.00
4107.50 CLASS 47B-3000 CONCRETE FOR SPLASH BASIN 37.70 CY $1,168.57 $44,055.16
4115.25 CLASS 47B-3000 CONCRETE 29.60 CY $412.67 $12,215.03
4120.06 CLASS 47B-3000 FOR CONCRETE BOX CULVERT PLUG 0.09 CY $3,289.00 $296.01
4130.06 CLASS 47B-3000 CONCRETE FOR PIPE CULVERT PLUG 3.43 CY $1,377.31 $4,724.16
4150.00 REINFORCING STEEL FOR HEADWALL 29,482.00 LB $1.82 $53,755.18
4151.00 REINFORCING STEEL FOR BOX CULVERT 849,386.00 LB $1.21 $1,028,957.81
4151.10 EPOXY COATED REINFORCING STEEL FOR BOX CULVERT 153,026.00 LB $1.60 $244,841.60
4152.00 REINFORCING STEEL FOR RETAINING WALL 11,303.00 LB $1.40 $15,824.20
4152.20 EPOXY COATED REINFORCING STEEL FOR RETAINING WALL 1,040.00 LB $1.70 $1,768.00
4154.50 REINFORCING STEEL FOR SPLASH BASIN 2,772.00 LB $2.67 $7,406.60
4155.50 REINFORCING STEEL FOR INLET AND JUNCTION BOX 138,990.00 LB $2.05 $285,376.87
4157.00 REINFORCING STEEL FOR COLLARS 7,238.00 LB $2.82 $20,396.22
4157.02 EPOXY COATED REINFORCING STEEL FOR COLLARS 40.00 LB $2.10 $84.00
4159.55 EPOXY COATED REINFORCING STEEL 6,680.00 LB $3.00 $20,040.00
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4163.25 REINFORCING STEEL 415.00 LB $0.53 $219.95
4165.00 HANDRAIL FOR STEP 74.23 LF $114.37 $8,489.37
4180.00 CONCRETE COLLAR 16.00 EACH $636.25 $10,180.00
4200.18 18" AUTOMATIC FLOOD CONTROL GATE 1.00 EACH $1,080.54 $1,080.54
4200.30 30" AUTOMATIC FLOOD CONTROL GATE 2.00 EACH $1,551.70 $3,103.40
4200.36 36" AUTOMATIC FLOOD CONTROL GATE 1.00 EACH $1,712.45 $1,712.45
4200.48 48" AUTOMATIC FLOOD CONTROL GATE 10.00 EACH $5,478.88 $54,788.75
4210.15 BAR GRATE FOR 15" FLARED-END SECTION 2.00 EACH $255.00 $510.00
4230.36 BAR GRATE FOR 36" CONCRETE FLARED-END SECTION 1.00 EACH $467.00 $467.00
4230.42 BAR GRATE FOR 42" CONCRETE FLARED-END SECTION 1.00 EACH $650.00 $650.00
4300.06 6" CULVERT PIPE 91.00 LF $57.49 $5,231.59
4310.12 12" FLARED-END SECTION 8.00 EACH $320.21 $2,561.68
4310.15 15" FLARED-END SECTION 16.00 EACH $714.69 $11,435.00
4310.18 18" FLARED-END SECTION 99.00 EACH $364.23 $36,058.51
4310.24 24" FLARED-END SECTION 55.00 EACH $718.56 $39,520.60
4310.30 30" FLARED-END SECTION 8.00 EACH $921.90 $7,375.20
4310.36 36" FLARED-END SECTION 27.00 EACH $1,580.23 $42,666.30
4310.42 42" FLARED-END SECTION 8.00 EACH $1,817.00 $14,536.00
4310.48 48" FLARED-END SECTION 14.00 EACH $2,019.50 $28,273.00
4310.54 54" FLARED-END SECTION 4.00 EACH $2,400.00 $9,600.00
4310.60 60" FLARED-END SECTION 2.00 EACH $1,710.05 $3,420.10
4310.72 72" FLARED-END SECTION 4.00 EACH $4,100.00 $16,400.00
4320.24 24" ROUND EQUIVALENT FLARED-END SECTION 2.00 EACH $475.00 $950.00
4320.30 30" ROUND EQUIVALENT FLARED-END SECTION 4.00 EACH $785.00 $3,140.00
4320.36 36" ROUND EQUIVALENT FLARED-END SECTION 6.00 EACH $979.10 $5,874.60
4320.42 42" ROUND EQUIVALENT FLARED-END SECTION 8.00 EACH $1,091.00 $8,728.00
4320.48 48" ROUND EQUIVALENT FLARED-END SECTION 6.00 EACH $1,941.67 $11,650.00
4325.18 18" SAFETY SLOPED END SECTION 1.00 EACH $2,492.90 $2,492.90
4325.48 48" SAFETY SLOPED END SECTION 1.00 EACH $4,750.00 $4,750.00
4330.48 48" ROUND EQUIVALENT SAFETY SLOPED END SECTION 1.00 EACH $4,459.00 $4,459.00
4350.24 24" CORRUGATED METAL PIPE 1,572.00 LF $26.40 $41,497.20
4355.80 180" STRUCTURAL PLATE PIPE 64.00 LF $1,540.03 $98,561.92
4360.15 15" METAL FLARED-END SECTION 10.00 EACH $215.01 $2,150.10
4360.18 18" METAL FLARED-END SECTION 27.00 EACH $281.79 $7,608.44
4360.24 24" METAL FLARED-END SECTION 80.00 EACH $360.31 $28,825.02
4360.30 30" METAL FLARED-END SECTION 27.00 EACH $535.55 $14,459.95
4360.36 36" METAL FLARED-END SECTION 41.00 EACH $628.11 $25,752.58
4360.42 42" METAL FLARED-END SECTION 19.00 EACH $1,178.81 $22,397.40



English AUP Summary For January 1, 2015 thru December 31, 2015 Lettings

STANDARD TOTAL AVERAGE TOTAL
ITEM NO. ITEM DESCRIPTION QUANTITY UNITS UNIT PRICE BID

4360.48 48" METAL FLARED-END SECTION 36.00 EACH $1,216.90 $43,808.25
4360.54 54" METAL FLARED-END SECTION 12.00 EACH $1,302.60 $15,631.20
4360.60 60" METAL FLARED-END SECTION 13.00 EACH $1,983.54 $25,786.00
4360.66 66" METAL FLARED-END SECTION 1.00 EACH $2,456.00 $2,456.00
4360.72 72" METAL FLARED-END SECTION 2.00 EACH $2,700.00 $5,400.00
4362.18 INSTALL 18" METAL FLARED-END SECTION 1.00 EACH $185.04 $185.04
4390.24 24" ROUND EQUIVALENT METAL PIPE FLARED-END SECTION 2.00 EACH $400.70 $801.40
4390.36 36" ROUND EQUIVALENT METAL PIPE FLARED-END SECTION 6.00 EACH $705.00 $4,230.00
4390.42 42" ROUND EQUIVALENT METAL PIPE FLARED-END SECTION 1.00 EACH $950.00 $950.00
4390.48 48" ROUND EQUIVALENT METAL PIPE FLARED-END SECTION 2.00 EACH $1,087.50 $2,175.00
4390.54 54" ROUND EQUIVALENT METAL PIPE FLARED-END SECTION 1.00 EACH $1,450.00 $1,450.00
4390.60 60" ROUND EQUIVALENT METAL PIPE FLARED-END SECTION 10.00 EACH $1,620.16 $16,201.60
4392.36 INSTALL 36" ROUND EQUIVALENT METAL FLARED-END SECTION 1.00 EACH $255.00 $255.00
4460.18 18" CONCRETE FLARED-END SECTION 11.00 EACH $752.36 $8,275.92
4460.24 24" CONCRETE FLARED-END SECTION 10.00 EACH $761.10 $7,611.00
4460.30 30" CONCRETE FLARED-END SECTION 19.00 EACH $1,322.37 $25,125.00
4460.36 36" CONCRETE FLARED-END SECTION 13.00 EACH $1,427.47 $18,557.16
4460.42 42" CONCRETE FLARED-END SECTION 7.00 EACH $1,597.39 $11,181.70
4460.48 48" CONCRETE FLARED-END SECTION 16.00 EACH $1,949.55 $31,192.84
4460.54 54" CONCRETE FLARED-END SECTION 1.00 EACH $2,222.00 $2,222.00
4460.60 60" CONCRETE FLARED-END SECTION 2.00 EACH $3,806.00 $7,612.00
4461.18 INSTALL 18" CONCRETE FLARED-END SECTION 3.00 EACH $989.96 $2,969.89
4461.24 INSTALL 24" CONCRETE FLARED-END SECTION 3.00 EACH $548.33 $1,645.00
4510.18 18" ROUND EQUIVALENT CONCRETE FLARED-END SECTION 2.00 EACH $800.00 $1,600.00
4510.36 36" ROUND EQUIVALENT CONCRETE FLARED-END SECTION 5.00 EACH $2,139.20 $10,696.00
4510.42 42" ROUND EQUIVALENT CONCRETE FLARED-END SECTION 1.00 EACH $1,600.00 $1,600.00
4510.48 48" ROUND EQUIVALENT CONCRETE FLARED-END SECTION 1.00 EACH $2,100.00 $2,100.00
4600.15 15" REINFORCED CONCRETE SEWER PIPE 923.00 LF $49.69 $45,860.00
4600.18 18" REINFORCED CONCRETE SEWER PIPE 1,691.00 LF $56.42 $95,404.90
4600.24 24" REINFORCED CONCRETE SEWER PIPE 1,117.00 LF $55.11 $61,560.00
4600.30 30" REINFORCED CONCRETE SEWER PIPE 567.00 LF $74.77 $42,396.00
4600.36 36" REINFORCED CONCRETE SEWER PIPE 871.00 LF $97.82 $85,202.00
4600.42 42" REINFORCED CONCRETE SEWER PIPE 112.00 LF $155.00 $17,360.00
4600.54 54" REINFORCED CONCRETE SEWER PIPE 13.00 LF $370.00 $4,810.00
4670.05 CULVERT SANDFILL 631.00 CY $112.59 $71,043.45
4731.06 6" SANITARY SEWER PIPE 41.80 LF $62.00 $2,591.60
4731.08 8" SANITARY SEWER PIPE 41.00 LF $66.70 $2,734.70
4731.10 10" SANITARY SEWER PIPE 726.20 LF $81.30 $59,040.06
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4731.17 16" STORM SEWER PIPE 64.00 LF $268.00 $17,152.00
4732.04 4" P.V.C. SANITARY SEWER PIPE 310.00 LF $35.48 $11,000.00
4732.08 8" P.V.C. SANITARY SEWER PIPE 335.00 LF $46.00 $15,410.00
4732.12 12" P.V.C. SANITARY SEWER PIPE 2,418.00 LF $75.75 $183,163.50
4763.10 SEWER CLEANOUT 1.00 EACH $950.00 $950.00
4764.04 4" NONPERFORATED P.V.C. PIPE UNDERDRAIN 20.00 LF $31.00 $620.00
4764.06 6" NONPERFORATED P.V.C. PIPE UNDERDRAIN 8.00 LF $53.00 $424.00
4764.34 4" NONPERFORATED PIPE UNDERDRAIN 824.00 LF $14.23 $11,726.00
4764.35 4" PERFORATED PIPE UNDERDRAIN 35,819.00 LF $13.72 $491,401.73
4764.54 4" PERFORATED P.V.C. PIPE UNDERDRAIN 23.00 LF $60.00 $1,380.00
4764.56 6" PERFORATED P.V.C. PIPE UNDERDRAIN 300.00 LF $47.40 $14,220.00
4790.02 EXTERNAL FRAME SEALS 18.00 EACH $526.11 $9,470.00
4790.10 SANITARY MANHOLE 3.00 EACH $4,116.67 $12,350.00
4790.11 SANITARY MANHOLE 3.00 EACH $4,830.00 $14,490.00
4790.12 SANITARY MANHOLE 2.00 EACH $4,075.00 $8,150.00
4790.13 SANITARY MANHOLE 2.00 EACH $4,125.00 $8,250.00
4790.14 SANITARY MANHOLE 1.00 EACH $5,550.00 $5,550.00
4790.15 SANITARY MANHOLE 1.00 EACH $5,550.00 $5,550.00
4790.16 SANITARY MANHOLE 1.00 EACH $5,450.00 $5,450.00
4790.17 SANITARY MANHOLE 1.00 EACH $5,550.00 $5,550.00
4795.06 8" X 6" P.V.C. WYE 1.00 EACH $333.00 $333.00
4795.94 16" PLUG 1.00 EACH $778.00 $778.00
4795.98 12" PLUG 1.00 EACH $222.00 $222.00
4795.99 4" PLUG 2.00 EACH $78.00 $156.00
4796.00 6" PLUG 8.00 EACH $106.50 $852.00
4796.01 8" PLUG 4.00 EACH $155.00 $620.00
4803.12 12" P.V.C. PIPE 31.00 LF $59.50 $1,844.50
4830.36 JACKING 36" REINFORCED CONCRETE PIPE CLASS IV 74.00 LF $389.95 $28,856.30
4830.48 JACKING 48" REINFORCED CONCRETE PIPE, CLASS IV 121.00 LF $760.80 $92,056.80
4875.18 JACKING 18" STORM SEWER PIPE, TYPE 1 CLASS IV 62.00 LF $325.00 $20,150.00
4875.48 JACKING 48" STORM SEWER PIPE, TYPE 1 CLASS IV 495.00 LF $516.00 $255,420.00
4880.24 JACKING 24" CULVERT PIPE, TYPE 2 CLASS IV 84.00 LF $540.00 $45,360.00
4880.36 JACKING 36" CULVERT PIPE, TYPE 2 CLASS IV 292.00 LF $606.04 $176,962.26
4880.48 JACKING 48" CULVERT PIPE, TYPE 2 CLASS IV 344.00 LF $691.88 $238,008.08
4880.60 JACKING 60" CULVERT PIPE, TYPE 2 CLASS IV 56.00 LF $1,049.00 $58,744.00
4880.72 JACKING 72" CULVERT PIPE, TYPE 2 CLASS IV 88.00 LF $1,070.00 $94,160.00
4885.30 JACKING 30" CULVERT PIPE, TYPE 2 CLASS V 98.00 LF $625.00 $61,250.00
4890.30 JACKING 30" ROUND EQUIVALENT CULVERT PIPE, TYPE 2 CLASS IV 82.00 LF $907.00 $74,374.00
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4890.48 JACKING 48" ROUND EQUIVALENT CULVERT PIPE, TYPE 2, CLASS IV 42.00 LF $1,135.00 $47,670.00
4900.24 AREA INLET SEDIMENT FILTER 117.00 EACH $345.75 $40,452.25
4900.25 CURB INLET SEDIMENT FILTER 187.00 EACH $151.57 $28,343.90
4900.27 CURB INLET SEDIMENT FILTER 2,617.00 LF $12.56 $32,874.40
4900.53 CONNECT 3.00 EACH $330.00 $990.00
4900.56 ADJUST 2.00 EACH $700.00 $1,400.00
4910.25 DEWATERING 3,132.50 LF $19.25 $60,300.63
4925.00 NOISE BARRIER 5,312.00 SF $65.50 $347,936.00
5850.10 BIKE RACK 26.00 EACH $600.00 $15,600.00
5850.12 BENCH 8.00 EACH $1,000.00 $8,000.00
5875.15 SPRINKLER SYSTEM 1.00 LS $15,000.00 $15,000.00
5899.49 PIPE RAILING 140.00 LF $65.52 $9,172.90
5899.50 PIPE RAILING 666.00 LF $33.40 $22,244.40
6000.01 WASH BRIDGE 4.00 LS $79,831.25 $319,325.00
6000.10 ABUTMENT NO.1 EXCAVATION 36.00 LS $11,222.36 $404,004.96
6000.11 ABUTMENT NO.2 EXCAVATION 36.00 LS $11,050.98 $397,835.28
6000.20 PIER NO.1 EXCAVATION 14.00 LS $24,053.93 $336,755.06
6000.21 PIER NO.2 EXCAVATION 13.00 LS $24,282.90 $315,677.70
6000.22 PIER NO.3 EXCAVATION 4.00 LS $42,380.32 $169,521.26
6000.23 PIER NO.4 EXCAVATION 4.00 LS $35,824.33 $143,297.32
6000.24 PIER NO.5 EXCAVATION 2.00 LS $42,700.00 $85,400.00
6000.60 PIER NO.1 EXCAVATION 1.00 LS $42,239.34 $42,239.34
6000.61 PIER NO.2 EXCAVATION 1.00 LS $40,922.62 $40,922.62
6001.00 BENT NO.1 EXCAVATION 12.00 LS $16,067.63 $192,811.58
6001.01 BENT NO.2 EXCAVATION 13.00 LS $15,447.04 $200,811.58
6001.02 BENT NO.3 EXCAVATION 1.00 LS $40,000.00 $40,000.00
6001.50 BENT NO.1 EXCAVATION 3.00 LS $36,382.71 $109,148.12
6001.51 BENT NO.2 EXCAVATION 3.00 LS $36,411.20 $109,233.61
6001.52 BENT NO.3 EXCAVATION 1.00 LS $28,478.88 $28,478.88
6001.53 BENT NO.4 EXCAVATION 1.00 LS $26,247.22 $26,247.22
6001.54 BENT NO.5 EXCAVATION 1.00 LS $26,246.64 $26,246.64
6002.00 COLUMN FOOTING NO.1 EXCAVATION 1.00 LS $5,000.00 $5,000.00
6002.01 COLUMN FOOTING NO.2 EXCAVATION 1.00 LS $4,800.00 $4,800.00
6004.48 BRIDGE JOINT NOSING 888.90 CF $499.57 $444,066.35
6004.98 ASPHALT PLUG JOINT SYSTEM 1,202.60 LF $250.93 $301,766.98
6005.13 DECK JOINT SEAL, TYPE IV 180.90 LF $1,227.47 $222,049.10
6005.28 PREFORMED SILICONE JOINT, TYPE B 761.70 LF $100.96 $76,898.06
6005.31 PREFORMED SILICONE JOINT, TYPE A 252.40 LF $118.64 $29,943.96
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6005.32 PREFORMED EXPANSION JOINT, TYPE A 1,786.80 LF $63.77 $113,939.39
6005.33 PREFORMED EXPANSION JOINT, TYPE B 895.40 LF $61.07 $54,685.85
6005.34 SILICONE JOINT SEALER 274.00 LF $13.65 $3,740.00
6005.36 PRECOMPRESSED POLYURETHANE FOAM JOINT, TYPE A 1,158.50 LF $130.09 $150,705.60
6005.37 PRECOMPRESSED POLYURETHANE FOAM JOINT, TYPE B 872.30 LF $86.58 $75,524.81
6005.60 ELASTOMERIC BEARING 278.00 EACH $122.19 $33,968.00
6005.65 EXPANSION BEARING, PTFE TYPE 95.00 EACH $923.93 $87,773.08
6005.78 EXPANSION BEARING, TFE TYPE 12.00 EACH $1,265.66 $15,187.92
6005.83 FIXED BEARING 117.00 EACH $740.91 $86,686.74
6006.56 BRIDGE DECK GROOVING 24,495.50 SY $4.66 $114,092.36
6007.12 CONCRETE BRIDGE DECK REPAIR 10,971.40 SY $254.04 $2,787,124.31
6007.22 BRIDGE DECK REPAIR, PARTIAL DEPTH 167.90 SY $307.00 $51,545.30
6007.23 BRIDGE DECK REPAIR, FULL DEPTH 10.00 SY $105.00 $1,050.00
6007.45 SEAL HANGER TO DECK CONNECTION 113.00 EACH $406.40 $45,923.34
6007.46 TIE ROD BOOT 113.00 EACH $228.24 $25,791.12
6010.22 CLASS 47B-3000 CONCRETE FOR BRIDGE 9,917.50 CY $547.42 $5,429,066.63
6010.26 CLASS 47BD-4000 CONCRETE FOR BRIDGE 12,134.30 CY $710.47 $8,621,021.07
6010.40 CLASS 47BD-4000 CONCRETE FOR BARRIER 480.30 CY $508.00 $243,992.40
6010.48 CLASS 47BD-4000 CONCRETE FOR RAMPS 12,968.00 SF $13.00 $168,584.00
6011.11 PRECAST/PRESTRESSED CONCRETE SUPERSTRUCTURE AT STATION 3,298.70 LS/cy $1,382.69 $4,561,071.57
6016.12 POLYESTER CONCRETE OVERLAY 45.00 CY $3,825.00 $172,125.00
6016.20 MULTI-LAYER EPOXY POLYMER OVERLAY 29,031.20 SY $43.88 $1,273,976.05
6020.00 REINFORCING STEEL FOR BRIDGE 559,471.00 LB $1.65 $924,223.20
6030.00 PREPARATION OF BRIDGE AT STATION 78.00 EACH $36,519.15 $2,848,493.80
6030.01 PREPARATION OF BRIDGE AT STATION 2.00 EACH $12,500.00 $25,000.00
6030.02 PREPARATION OF BRIDGE AT STATION 2.00 EACH $42,500.00 $85,000.00
6030.03 PREPARATION OF BRIDGE AT STATION 3.00 EACH $11,000.00 $33,000.00
6030.04 PREPARATION OF BRIDGE AT STATION 1.00 EACH $13,000.00 $13,000.00
6030.16 BRIDGE DECK PREPARATION 34,926.70 SY $9.76 $340,844.50
6040.00 REMOVE STRUCTURE 22.00 EACH $74,302.91 $1,634,664.12
6040.01 REMOVE STRUCTURE 1.00 EACH $1,463.55 $1,463.55
6052.51 ACCESS BRIDGE 1.00 LS $218,869.55 $218,869.55
6052.55 ACCESS CROSSING 10.00 LS $10,553.17 $105,531.68
6052.56 ACCESS CROSSING 3.00 LS $3,106.67 $9,320.00
6070.50 PEDESTRIAN BRIDGE 3,724.00 LS/sf $198.76 $740,200.00
6070.90 PREFABRICATED STEEL RAMP STRUCTURE 14,772.64 LS/sf $81.91 $1,210,000.00
6071.10 STEEL SUPERSTRUCTURE AT STATION 91,305.00 LS/lb $1.94 $176,906.14
6071.11 STEEL SUPERSTRUCTURE AT STATION 968,010.00 LS/lb $1.43 $1,384,000.00
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6071.12 STEEL SUPERSTRUCTURE AT STATION 1,930.00 LS/lb $12.95 $25,000.00
6080.00 STRUCTURAL STEEL FOR SUBSTRUCTURE 93,840.00 LB $2.53 $237,600.04
6081.00 STRUCTURAL STEEL FOR SUPERSTRUCTURE 4,055.00 LB $6.64 $26,905.95
6086.00 STRUCTURAL STEEL 205.00 LB $17.32 $3,550.00
6094.90 EXPANDED POLYSTYRENE GEOFOAM 446.00 CY $128.47 $57,297.62
6095.00 STEEL DIAPHRAGM 112.00 EACH $493.47 $55,269.00
6100.00 FLOOR DRAINS 71.00 EACH $964.37 $68,469.92
6100.02 FLOOR DRAINS 1.00 EACH $23,398.33 $23,398.33
6103.00 GEOGRID 7,580.00 SY $8.00 $60,640.00
6104.00 BROKEN CONCRETE RIPRAP 965.00 TON $40.84 $39,408.40
6105.01 ROCK RIPRAP, TYPE A 3,954.00 TON $48.28 $190,888.72
6105.02 ROCK RIPRAP, TYPE B 7,990.50 TON $71.48 $571,123.05
6105.03 ROCK RIPRAP, TYPE C 2,746.00 TON $58.34 $160,192.60
6105.30 SALVAGING AND PLACING TOPSOIL ON RIPRAP 6,423.00 SY $5.17 $33,197.20
6106.00 PLACING RIPRAP 1,168.00 TON $18.00 $21,024.00
6106.25 REMOVE RIPRAP 152.00 TON $14.06 $2,137.20
6107.00 CONCRETE SLOPE PROTECTION 11,807.10 SY $86.26 $1,018,423.42
6131.23 PENETRATING CONCRETE SEALER 282,496.90 SF $2.04 $575,883.63
6131.50 EPOXY COATED REINFORCING STEEL 3,431,558.00 LB $1.14 $3,916,378.23
6131.61 EPOXY COATED REINFORCING STEEL FOR BARRIER 173,993.00 LB $1.20 $208,791.60
6133.00 MEMBRANE WATERPROOFING 18,918.00 SY $33.32 $630,400.91
6133.01 MEMBRANE WATERPROOFING TYPE A 45,095.80 SY $35.32 $1,592,771.63
6133.08 COLD LIQUID - APPLIED MEMBRANE WATERPROOFING 323,670.00 SF $8.01 $2,591,036.80
6133.13 ANTI-GRAFFITI COATING 3,738.00 LS/sy $1.07 $4,000.00
6139.50 SUBSURFACE DRAINAGE MATTING 2,322.20 SY $39.08 $90,762.94
6140.00 DAMPPROOFING 205.00 SY $4.25 $871.25
6200.00 CONCRETE PILING 10,830.00 LF $40.49 $438,483.80
6208.00 HELICAL PILE 370.00 EACH $2,378.59 $880,077.28
6210.12 HP 10 INCH X 42 LB STEEL PILING 1,470.00 LF $84.79 $124,647.00
6210.14 HP 12 INCH X 53 LB STEEL PILING 49,870.00 LF $45.57 $2,272,418.85
6210.50 PIPE PILING 48,670.00 LF $41.53 $2,021,431.65
6251.00 TEST PILE 33.00 EACH $3,150.11 $103,953.67
6251.12 HELICAL PILE LOAD TEST 2.00 EACH $5,000.00 $10,000.00
6251.40 ROCK SOCKET 90.00 LF $259.21 $23,328.90
6251.50 DRILLED SHAFT 45.00 LF $483.72 $21,767.40
6309.99 DRAINAGE FILTER 28.00 EACH $78.40 $2,195.20
6310.00 STEEL SHEET PILING 71,490.00 SF $23.04 $1,647,049.26
6310.11 STEEL SHEET PILING 1.00 LS $30,000.00 $30,000.00
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6401.00 PEDESTRIAN BARRIER RAIL 768.00 LF $61.10 $46,921.80
6401.50 PEDESTRIAN BARRIER FENCE 368.00 LF $55.00 $20,240.00
6404.17 7' PEDESTRIAN RAILING (CHAIN LINK TYPE) 2,825.00 LF $75.26 $212,622.72
6404.25 5' PEDESTRIAN RAILING (CHAIN LINK TYPE-VINYL COATED) 2,235.00 LF $110.00 $245,850.00
6406.00 PEDESTRIAN HANDRAIL 2,047.00 LF $112.73 $230,753.19
6406.30 BIKEWAY HANDRAIL 335.00 LF $138.00 $46,230.00
6415.00 DRAINAGE SYSTEM AT STATION 8.00 EACH $33,015.62 $264,124.95
6415.26 DECK DRAINAGE SYSTEM 1.00 LS $12,000.00 $12,000.00
6430.40 PAINTING STRUCTURE (ZONE COAT) AT 1,260.00 SF $113.92 $143,539.20
6430.49 PAINTING STRUCTURE (ZONE COAT) AT 4.00 LS $35,100.00 $140,400.00
6430.50 PAINTING BEARINGS 188.00 EACH $1,149.92 $216,184.42
6433.00 PAINTING PILES AND MISCELLANEOUS STEEL 2.00 LS $24,337.50 $48,675.00
6510.51 TEMPORARY BRIDGE SHORING 2.00 LS $32,588.30 $65,176.59
6510.55 TEMPORARY BRIDGE SHORING 397.17 LS/sy $237.93 $94,500.00
6510.60 BRIDGE SHORING 287.66 LS $206.09 $59,283.22
6600.02 2" CONDUIT IN BRIDGE 774.00 LF $8.20 $6,346.80
6600.03 3" CONDUIT IN BRIDGE 197.00 LF $16.70 $3,289.90
6601.15 1 1/2" CONDUIT IN BRIDGE 2,485.00 LF $28.99 $72,043.22
6602.35 SPECIAL SURFACE COATING 4,918.00 LS/sy $10.75 $52,870.00
6610.45 STRIP SEALS 432.60 LF $127.18 $55,017.24
6615.40 TIMBER PILE REPAIR 10.00 EACH $3,900.00 $39,000.00
6617.25 CONCRETE REPAIR 550.70 SF $357.43 $196,839.32
6618.20 GIRDER REPAIR 2.00 EACH $2,900.00 $5,800.00
6619.50 REPAIR FLOOR DRAIN 101.00 EACH $1,725.21 $174,246.38
6650.50 CURB REPAIR 365.00 SF $60.96 $22,250.55
6700.10 BRIDGE LIGHTING SYSTEM 1.00 EACH $35,000.00 $35,000.00
6700.20 TYPE A LIGHT FIXTURES 35.00 EACH $800.00 $28,000.00
6700.25 TYPE B LIGHT FIXTURES 6.00 EACH $900.00 $5,400.00
6700.26 TYPE C LIGHT FIXTURES 10.00 EACH $800.00 $8,000.00
6700.30 TYPE B LIGHT POLES 6.00 EACH $1,300.00 $7,800.00
6801.28 CRACK EPOXY INJECTION 550.10 LF $139.58 $76,781.09
6960.11 BRIDGE APPROACH REPAIR 2,482.70 SY $341.70 $848,347.21
6960.15 BRIDGE APPROACH REPAIR 227.98 CY $1,440.33 $328,365.99
6990.07 REINSTALL 1.00 LS $400.00 $400.00
7001.50 CULVERT MOUNTED GUARDRAIL POST 135.00 EACH $549.03 $74,119.42
7011.20 W-BEAM GUARDRAIL 57,500.50 LF $24.30 $1,397,256.23
7011.30 THRIE-BEAM GUARDRAIL 2,753.50 LF $33.85 $93,200.38
7015.00 CABLE GUARDRAIL 40,386.00 LF $27.27 $1,101,322.83
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7017.00 REMOVE GUARDRAIL 166,218.00 LF $3.31 $550,813.14
7017.50 REMOVE & SALVAGE GUARDRAIL 3,040.50 LF $6.48 $19,690.00
7018.01 RESET GUARDRAIL 3,390.50 LF $29.47 $99,925.00
7019.50 IMPACT ATTENUATOR 15.00 EACH $21,101.67 $316,525.00
7019.51 IMPACT ATTENUATOR 2.00 EACH $17,500.00 $35,000.00
7019.55 REMOVE & SALVAGE IMPACT ATTENUATOR 1.00 EACH $2,500.00 $2,500.00
7019.60 INSTALL IMPACT ATTENUATOR 1.00 EACH $3,000.00 $3,000.00
7019.70 REMOVE IMPACT ATTENUATOR 2.00 EACH $800.00 $1,600.00
7020.00 BRIDGE APPROACH SECTIONS 471.00 EACH $2,099.66 $988,938.65
7020.30 BRIDGE APPROACH SECTION (MODIFIED) 4.00 EACH $2,400.00 $9,600.00
7020.60 SPECIAL BRIDGE APPROACH SECTION 4.00 EACH $2,425.00 $9,700.00
7020.61 THRIE-BEAM BRIDGE APPROACH SECTION 9.00 EACH $2,378.66 $21,407.92
7021.58 GUARDRAIL END TREATMENT, SRT-75 1.00 EACH $1,917.90 $1,917.90
7022.00 END ANCHORAGE ASSEMBLY 19.00 EACH $1,090.51 $20,719.63
7022.50 BULLNOSE-12.5' 21.00 EACH $5,531.02 $116,151.51
7023.00 TERMINAL ANCHORAGE SECTIONS 137.00 EACH $3,247.29 $444,878.24
7023.25 CABLE GUARDRAIL TO W-BEAM TRANSITION SECTION 1.00 EACH $4,000.00 $4,000.00
7024.25 GUARDRAIL END TREATMENT, TYPE I 256.00 EACH $2,829.12 $724,254.27
7024.27 GUARDRAIL END TREATMENT, TYPE II 372.00 EACH $2,367.45 $880,690.03
7025.48 GUARDRAIL POSTS 36.00 EACH $20.00 $720.00
7025.50 OFFSET BLOCK 60.00 EACH $10.00 $600.00
7075.15 VEHICLE GATE 2.00 EACH $4,700.00 $9,400.00
7100.00 RIGHT-OF-WAY FENCE 1,712.00 LF $5.23 $8,958.50
7103.00 END POSTS 46.00 EACH $194.35 $8,940.00
7105.00 CORNER POSTS 23.00 EACH $248.04 $5,705.00
7106.12 12' VEHICLE GATE 3.00 EACH $460.00 $1,380.00
7108.00 DRAINAGE STRUCTURE TERMINALS 6.00 EACH $100.00 $600.00
7109.97 SECURITY FENCE 1.00 LS $1,110.00 $1,110.00
7110.00 TEMPORARY FENCE 10,350.00 LF $10.27 $106,320.00
7110.04 4 FOOT CHAIN-LINK FENCE 34.00 LF $50.00 $1,700.00
7110.06 6 FOOT CHAIN-LINK FENCE 33,376.00 LF $12.11 $404,183.36
7110.08 8 FOOT CHAIN-LINK FENCE 2,000.00 LF $16.00 $32,000.00
7111.06 PRIVATE FENCE TERMINALS FOR 6 FOOT CHAIN-LINK FENCE 3.00 EACH $157.96 $473.88
7114.16 CHANNEL CROSSING, TYPE A FOR 6 FOOT CHAIN-LINK FENCE 1.00 EACH $315.92 $315.92
7115.04 END POST FOR 4 FOOT CHAIN-LINK FENCE 2.00 EACH $140.00 $280.00
7115.06 END POST FOR 6 FOOT CHAIN-LINK FENCE 23.00 EACH $131.63 $3,027.49
7115.08 END POST FOR 8 FOOT CHAIN-LINK FENCE 4.00 EACH $80.00 $320.00
7116.06 CORNER POST FOR 6 FOOT CHAIN-LINK FENCE 65.00 EACH $164.28 $10,678.20
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7117.04 PULL POST FOR 4 FOOT CHAIN-LINK FENCE 6.00 EACH $140.00 $840.00
7117.06 PULL POST FOR 6 FOOT CHAIN-LINK FENCE 70.00 EACH $164.28 $11,499.60
7117.08 PULL POST FOR 8 FOOT CHAIN-LINK FENCE 4.00 EACH $100.00 $400.00
7118.06 DRAINAGE STRUCTURE TERMINAL FOR 6 FOOT CHAIN-LINK FENCE 6.00 EACH $105.31 $631.86
7121.10 30 FOOT VEHICLE GATE FOR 6 FOOT CHAIN-LINK FENCE 1.00 EACH $1,579.58 $1,579.58
7130.00 BARBED WIRE FENCE 1,201.00 LF $10.50 $12,610.50
7130.85 VINYL FENCE 278.00 LF $71.60 $19,904.80
7130.89 3 FOOT ORNAMENTAL FENCE 449.00 LF $57.00 $25,593.00
7130.90 4 FOOT ORNAMENTAL FENCE 587.00 LF $51.00 $29,937.00
7130.97 ROUND RAIL FENCE 96.00 LF $13.00 $1,248.00
7150.50 REMOVE AND RESET CHAIN-LINK FENCE 373.00 LF $15.00 $5,595.00
7151.00 REMOVE AND RESET FENCE 74.00 LF $26.00 $1,924.00
7151.01 REMOVE, SALVAGE AND RESET INTERSTATE CLOSURE GATE BASE 1.00 EACH $3,065.00 $3,065.00
7151.60 REMOVE AND RESET STEEL GATE 2.00 EACH $2,199.00 $4,398.00
7153.00 REMOVE AND RESET CORNER POST 3.00 EACH $600.00 $1,800.00
7305.00 REMOVE OVERHEAD STRUCTURE 2.00 EACH $4,200.00 $8,400.00
7308.00 REMOVE SIGN, STRUCTURE, AND FOUNDATION 7.00 EACH $1,640.62 $11,484.32
7308.10 REMOVE SIGN 6.00 EACH $515.32 $3,091.94
7309.00 REMOVE POLE FOUNDATION 10.00 EACH $492.65 $4,926.50
7309.90 REMOVE AND REINSTALL 12.00 EACH $368.67 $4,424.00
7310.05 REMOVE SIGN STRUCTURE 1.00 EACH $526.53 $526.53
7310.06 REMOVE SIGN STRUCTURE 1.00 EACH $526.53 $526.53
7310.07 REMOVE SIGN STRUCTURE 1.00 EACH $526.53 $526.53
7310.08 REMOVE SIGN STRUCTURE 1.00 EACH $526.53 $526.53
7310.09 REMOVE SIGN STRUCTURE 1.00 EACH $526.53 $526.53
7310.10 REMOVE SIGN STRUCTURE 1.00 EACH $526.53 $526.53
7311.00 CONCRETE FOR FOUNDATION 654.00 CY $372.66 $243,719.76
7311.02 CLASS 47B-3000 CONCRETE FOR SIGN SUPPORT FOUNDATIONS 90.00 CY $325.14 $29,262.60
7311.10 REINFORCING STEEL 81,900.00 LB $1.45 $118,371.00
7311.11 REINFORCING STEEL FOR SIGN SUPPORT FOUNDATIONS 9,000.00 LB $2.18 $19,650.00
7311.20 SIGN STRUCTURE FOUNDATION DESIGN, LOCATION 14.00 EACH $9,169.22 $128,369.04
7311.21 SIGN STRUCTURE FOUNDATION DESIGN, LOCATION 11.00 EACH $9,058.00 $99,638.04
7311.22 SIGN STRUCTURE FOUNDATION DESIGN, LOCATION 4.00 EACH $10,643.89 $42,575.54
7311.23 SIGN STRUCTURE FOUNDATION DESIGN, LOCATION 3.00 EACH $10,681.67 $32,045.00
7311.24 SIGN STRUCTURE FOUNDATION DESIGN, LOCATION 3.00 EACH $10,720.00 $32,160.00
7311.25 SIGN STRUCTURE FOUNDATION DESIGN, LOCATION 3.00 EACH $10,720.00 $32,160.00
7312.00 OVERHEAD SIGN SUPPORT, LOCATION 13.00 EACH $73,988.68 $961,852.81
7312.01 OVERHEAD SIGN SUPPORT, LOCATION 10.00 EACH $62,137.81 $621,378.08
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7312.02 OVERHEAD SIGN SUPPORT, LOCATION 4.00 EACH $48,330.66 $193,322.65
7312.03 OVERHEAD SIGN SUPPORT, LOCATION 3.00 EACH $89,566.56 $268,699.67
7312.04 OVERHEAD SIGN SUPPORT, LOCATION 3.00 EACH $64,741.00 $194,223.00
7312.05 OVERHEAD SIGN SUPPORT, LOCATION 3.00 EACH $71,357.00 $214,071.00
7312.30 SIGN SUPPORT, LOCATION 1.00 EACH $37,065.00 $37,065.00
7312.31 SIGN SUPPORT, LOCATION 1.00 EACH $34,912.50 $34,912.50
7314.11 LED BLANK OUT SIGN 4.00 EACH $3,950.00 $15,800.00
7316.00 SIGN 5.00 EACH $230.00 $1,150.00
7319.90 INSTALL DYNAMIC MESSAGE SIGN 25.00 EACH $7,140.46 $178,511.50
7319.95 REMOVE DYNAMIC MESSAGE SIGN SYSTEM 15.00 EACH $5,435.98 $81,539.74
7320.00 INSTALL SIGN 2.00 EACH $327.50 $655.00
7320.01 INSTALL OVERLAY SIGN 21.00 EACH $701.80 $14,737.82
7320.07 OVERHEAD SIGN 18.00 EACH $411.11 $7,400.00
7320.15 INSTALL TRAFFIC SIGN AND POST 2.00 EACH $250.00 $500.00
7320.27 TRAFFIC SIGN AND POST 37.00 EACH $320.00 $11,840.00
7320.50 STREET NAME SIGN 12.00 EACH $237.67 $2,852.00
7320.95 FIBER OPTIC SIGN 4.00 EACH $215.00 $860.00
7321.00 TYPE A SIGN 1,008.04 SF $28.76 $28,988.63
7321.05 INSTALL TYPE A SIGN 32.00 SF $54.70 $1,750.40
7322.00 TYPE B SIGN 5,923.00 SF $19.12 $113,238.50
7322.05 INSTALL TYPE B SIGN 334.50 SF $39.19 $13,109.06
7323.00 TYPE C SIGN 5,964.00 SF $20.52 $122,374.24
7333.00 SIGN POST 22.00 EACH $139.00 $3,058.00
7333.03 SIGN POST 336.00 LF $20.00 $6,720.00
7334.04 4" X 4" WOOD SIGN SUPPORT 473.50 LF $14.53 $6,879.16
7336.04 4" X 6" WOOD SIGN SUPPORT 931.00 LF $17.77 $16,547.20
7340.00 STRUCTURAL STEEL FOR SIGN SUPPORTS 44,321.50 LB $3.15 $139,437.42
7360.24 24" SIGN SUPPORT FOOTING 83.00 EACH $821.81 $68,210.00
7360.30 30" SIGN SUPPORT FOOTING 32.00 EACH $1,735.89 $55,548.56
7360.36 36" SIGN SUPPORT FOOTING 14.00 EACH $1,205.00 $16,870.00
7380.20 REMOVABLE BOLLARD 4.00 EACH $300.00 $1,200.00
7380.25 BOLLARD 16.00 EACH $400.00 $6,400.00
7390.00 REMOVE SIGN AND POST 22.00 EACH $214.73 $4,724.00
7390.02 RELOCATE SIGN 9.00 EACH $265.00 $2,385.00
7390.10 REMOVE SIGN, POST, AND FOOTING 85.00 EACH $1,108.41 $94,214.91
7488.06 5" WHITE WET REFLECTIVE THERMOPLASTIC, GROOVED 113,150.00 LF $2.00 $225,812.50
7488.07 5" YELLOW WET REFLECTIVE THERMOPLASTIC, GROOVED 72,550.00 LF $2.05 $148,453.00
7489.24 24" WHITE THERMOPLASTIC, GROOVED 50.00 LF $20.00 $1,000.00
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7495.04 4" WHITE PERMANENT PAVEMENT MARKING PAINT 351.00 LF $1.10 $386.10
7495.05 4" YELLOW PERMANENT PAVEMENT MARKING PAINT 7,667.00 LF $0.52 $3,964.05
7495.11 12" PERMANENT PAVEMENT MARKING, PAINT 1,440.00 LF $0.78 $1,123.20
7495.12 12" WHITE PERMANENT PAVEMENT MARKING PAINT 187.50 LF $5.30 $993.75
7495.13 12" YELLOW PERMANENT PAVEMENT MARKING PAINT 250.00 LF $2.00 $500.00
7495.24 24" WHITE PERMANENT PAVEMENT MARKING PAINT 734.00 LF $2.14 $1,574.00
7495.54 5" PERMANENT PAVEMENT MARKING PAINT 182,200.00 LF $0.11 $20,500.00
7495.55 5" WHITE PERMANENT PAVEMENT MARKING PAINT 482.00 LF $1.33 $640.00
7496.05 5" YELLOW PERMANENT PAVEMENT MARKING PAINT 179.00 LF $1.13 $201.40
7500.33 ARROW 8.00 EACH $385.50 $3,084.00
7500.37 ONLY 2.00 EACH $203.00 $406.00
7500.40 HANDICAPPED SYMBOL 5.00 EACH $460.00 $2,300.00
7500.41 ONLY, PREFORMED PAVEMENT MARKING, TYPE 4, GROOVED 8.00 EACH $340.00 $2,720.00
7500.43 ARROW, PREFORMED PAVEMENT MARKING, TYPE 4 GROOVED 36.00 EACH $415.35 $14,952.72
7500.44 LEFT ARROW, PREFORMED PAVEMENT MARKING, TYPE 4 GROOVED 9.00 EACH $505.00 $4,545.00
7500.58 YIELD LINE, WET REFLECTIVE POLYUREA PAVEMENT MARKING,GROOVED 41.00 EACH $90.00 $3,690.00
7500.61 ARROW, WET REFLECTIVE POLYUREA PAVEMENT MARKING, GROOVED 37.00 EACH $233.35 $8,634.00
7500.68 STOP AHEAD SYMBOL, PREFORMED PAVEMENT MARKING 1.00 EACH $1,500.00 $1,500.00
7503.14 4" YELLOW PREFORMED PAVEMENT MARKING, TYPE 4, GROOVED 1,450.00 LF $5.55 $8,047.50
7503.52 5" WHITE PREFORMED PAVEMENT MARKING, TYPE 4, GROOVED 600.00 LF $5.50 $3,300.00
7512.14 24" WHITE PREFORMED PAVEMENT MARKING, TYPE 4, GROOVED 300.00 LF $17.27 $5,180.00
7515.03 5" BLACK POLYUREA PAVEMENT MARKING, GROOVED 16,000.00 LF $1.50 $23,974.00
7515.04 4" WHITE POLYUREA PAVEMENT MARKING, GROOVED 20,748.25 LF $2.13 $44,193.18
7515.05 5" WHITE POLYUREA PAVEMENT MARKING, GROOVED 142,800.00 LF $1.41 $201,155.00
7515.08 8" WHITE POLYUREA PAVEMENT MARKING, GROOVED 476.00 LF $10.80 $5,140.80
7515.12 12" WHITE POLYUREA PAVEMENT MARKING, GROOVED 9,369.00 LF $4.99 $46,757.15
7515.13 5" BLACK WET REFLECTIVE POLYUREA PAVEMENT MARKING, GROOVED 64,700.00 LF $1.01 $65,545.00
7515.24 24" WHITE POLYUREA PAVEMENT MARKING, GROOVED 3,352.00 LF $16.18 $54,244.60
7515.33 5" WHITE WET REFLECTIVE THERMOPLASTIC PAVEMENT  MARKING 1,000.00 LF $1.65 $1,650.00
7515.35 5" WHITE WET REFLECTIVE THERMOPLASTIC PAVEMENT  MARKING, GROOVED 308,050.00 LF $1.83 $563,270.00
7515.36 5" WHITE WET REFLECTIVE POLYUREA PAVEMENT MARKING, GROOVED 670,600.00 LF $1.23 $823,531.00
7515.38 12" WHITE WET REFLECTIVE POLYUREA PAVEMENT MARKING, GROOVED 41,600.00 LF $6.80 $282,875.00
7515.42 12" WHITE WET REFLECTIVE THERMOPLASTIC PAVEMENT MARKING, GROOVED 15,500.00 LF $13.35 $206,962.50
7516.04 4" YELLOW POLYUREA PAVEMENT MARKING, GROOVED 5,514.00 LF $1.90 $10,476.60
7516.05 5" YELLOW POLYUREA PAVEMENT MARKING, GROOVED 110,500.00 LF $1.37 $151,187.00
7516.13 12" YELLOW WET REFLECTIVE POLYUREA PAVEMENT MARKING, GROOVED 2,450.00 LF $8.32 $20,393.00
7516.33 5" YELLOW WET REFLECTIVE THERMOPLASTIC PAVEMENT  MARKING 800.00 LF $1.65 $1,320.00
7516.35 5" YELLOW WET REFLECTIVE POLYUREA PAVEMENT MARKING, GROOVED 495,250.00 LF $1.40 $691,151.00
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7516.36 5" YELLOW WET REFLECTIVE THERMOPLASTIC PAVEMENT  MARKING, GROOVED 196,100.00 LF $1.69 $331,205.00
7516.42 12" YELLOW WET REFLECTIVE THERMOPLASTIC PAVEMENT MARKING, GR 5,245.00 LF $14.77 $77,460.00
7517.04 4" WHITE WET REFLECTIVE PREFORMED PAVEMENT MARKING, TYPE 4, GROOVED 625.00 LF $6.70 $4,187.50
7517.05 5" WHITE WET REFLECTIVE PREFORMED PAVEMENT MARKING, TYPE 4, GROOVED 9,686.00 LF $3.78 $36,588.40
7517.12 12" WHITE WET REFLECTIVE PREFORMED PAVEMENT MARKING, TYPE 4, GROOVED 5,976.00 LF $10.61 $63,395.10
7517.18 18" WHITE WET REFLECTIVE PREFORMED PAVEMENT MARKING, TYPE 4, GROOVED 41.00 LF $20.00 $820.00
7517.24 24" WHITE WET REFLECTIVE PREFORMED PAVEMENT MARKING, TYPE 4, GROOVED 204.00 LF $33.00 $6,732.00
7518.04 4" YELLOW WET REFLECTIVE PREFORMED PAVEMENT MARKING, TYPE 4, GROOVED 500.00 LF $6.70 $3,350.00
7518.05 5" YELLOW WET REFLECTIVE PREFORMED PAVEMENT MARKING, TYPE 4, GROOVED 13,477.00 LF $3.82 $51,458.00
7518.12 12" YELLOW WET REFLECTIVE PREFORMED PAVEMENT MARKING, TYPE 4, GROOVE 260.00 LF $17.93 $4,660.50
7519.05 RAILROAD CROSSING SYMBOL, WET REFLECTIVE PREFORMED PAVEMENT 3.00 EACH $1,390.00 $4,170.00

MARKING, TYPE 4, GROOVED
7519.11 ONLY, PREFORMED PAVEMENT MARKING 6.00 EACH $663.33 $3,980.00
7520.00 ARROW, PREFORMED PAVEMENT MARKING 265.00 EACH $721.94 $191,312.91
7521.04 4" WHITE PREFORMED PAVEMENT MARKING 100.00 LF $3.50 $350.00
7521.24 24" WHITE PREFORMED PAVEMENT MARKING 2,214.00 LF $32.72 $72,435.20
7521.25 24" WHITE PERMANENT PAVEMENT MARKING 2,420.00 LF $28.87 $69,860.00
7530.44 RAILROAD CROSSING SYMBOL PREFORMED PAVEMENT MARKING 24.00 EACH $1,316.67 $31,600.02
7560.01 PAINT STRIPING 1,252.78 MILE $279.77 $350,494.93
7560.03 PAINT STRIPING 400.00 STA $10.00 $4,000.00
7560.20 ACRYLIC WATERBORNE PAINT, YELLOW 18,791.00 GAL $9.48 $178,151.05
7560.30 ACRYLIC WATERBORNE PAINT, WHITE 62,640.00 GAL $9.48 $593,868.45
8008.50 AGGREGATE FOR MICROSURFACING 7,818.00 TON $29.77 $232,749.00
8010.00 CRUSHED ROCK FOR BASE COURSE 56.82 TON $80.00 $4,545.60
8010.03 CRUSHED ROCK FOR BASE COURSE 2,161.23 CY $73.84 $159,594.62
8022.00 HYDRATED LIME 3,650.78 TON $184.40 $673,204.01
8022.12 HYDRATED LIME FOR ASPHALT MIXTURES 151.38 TON $225.00 $34,059.38
8022.14 HYDRATED LIME FOR ASPHALT MIXTURES FOR STATE MAINTENANCE PATCHING 4,000.00 TON $1.70 $6,800.00
8022.15 HYDRATED LIME/WARM MIX ASPHALT FOR STATE MAINTENANCE PATCHING 35,050.00 EACH $1.45 $50,939.50
8022.20 HYDRATED LIME/WARM MIX ASPHALT 2,031,831.66 EACH $1.35 $2,743,074.63
8024.50 SELECT GRANULAR BACKFILL FOR RETAINED EARTH STRUCTURE 12,645.00 CY $29.55 $373,720.85
8024.75 SELECT GRANULAR BACKFILL FOR MSE WALL 51,035.00 CY $21.48 $1,096,159.72
8028.01 FOUNDATION COURSE REPLACEMENT 1,171.69 CY $217.89 $255,295.00
8029.04 AGGREGATE FOUNDATION COURSE 4" 44.00 SY $26.74 $1,176.56
8029.25 FOUNDATION COURSE 1,768,095.00 SY $3.27 $5,785,548.57
8029.84 BITUMINOUS FOUNDATION COURSE 4" 19.00 SY $10.00 $190.00
8060.05 GRANULAR SUBDRAIN 8,545.00 EACH $143.96 $1,230,098.48
8060.06 LONGITUDINAL SUBDRAIN 96,009.00 LF $3.03 $290,752.00
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8070.05 MINERAL FILLER FOR MICROSURFACING 159.38 TON $140.00 $22,313.50
8091.00 GRANULAR BACKFILL 17,133.00 CY $43.77 $749,989.10
8092.03 AGGREGATE BEDDING 1,058.80 TON $30.00 $31,764.00
8101.49 STABILIZED SUBGRADE 56.50 STA $995.00 $56,216.51
8101.50 STABILIZED SUBGRADE 611,959.00 SY $2.16 $1,323,512.60
8110.50 HYDRATED LIME SLURRY STABILIZATION 1,501.89 STA $721.59 $1,083,745.64
8111.00 SHOULDER SUBGRADE PREPARATION 1,393.01 STA $201.76 $281,056.41
8111.01 SHOULDER SUBGRADE PREPARATION 9.79 STA $330.00 $3,230.70
8111.20 SHOULDER SUBGRADE PREPARATION 732.00 SY $7.50 $5,490.00
9001.90 ULTRATHIN BONDED ASPHALT WEARING COURSE 9,220.00 TON $79.22 $730,408.40
9002.04 ASPHALTIC CONCRETE FOR STATE MAINTENANCE PATCHING,  TYPE SRM 500.00 TON $28.00 $14,000.00
9002.05 ASPHALTIC CONC FOR STATE MAINT PATCHING, TYPE SPH (0.5) 100.00 TON $65.78 $6,578.00
9002.06 ASPHALTIC CONCRETE FOR ST MAINT PATCHING, TYPE SPR (FINE) 700.00 TON $34.21 $23,945.00
9002.10 ASPHALTIC CONCRETE FOR STATE MAINTENANCE PATCHING, TYPE SPR 37,250.00 TON $28.68 $1,068,302.00
9002.12 ASPHALTIC CONCRETE FOR STATE MAINTENANCE PATCHING, TYPE SPS 3,900.00 TON $23.69 $92,394.00
9002.13 ASPHALTIC CONCRETE FOR STATE MAINTENANCE PATCHING, TYPE SPR (FINE) 500.00 TON $30.84 $15,420.00
9004.65 ASPHALTIC CONCRETE, TYPE OGFC 7,370.00 TON $85.00 $626,450.00
9004.83 COLD IN-PLACE RECYCLING WITH FOAMED ASPHALT 1,218.15 STA $669.81 $815,933.15
9004.91 HOT IN-PLACE RECYCLING 638.88 STA $775.00 $495,133.55
9005.23 ASPHALTIC CONCRETE, TYPE SPS 222,355.00 TON $27.91 $6,206,265.90
9005.70 ASPHALTIC CONCRETE, TYPE LC 9,880.00 TON $44.60 $440,626.00
9005.71 ASPHALTIC CONCRETE, TYPE SLX 155,970.00 TON $43.80 $6,831,901.80
9005.75 ASPHALTIC CONCRETE, TYPE SPR 1,522,256.23 TON $30.80 $46,891,533.96
9005.76 ASPHALTIC CONCRETE, TYPE SPR (FINE) 76,320.00 TON $34.77 $2,653,287.90
9005.87 ASPHALTIC CONCRETE, TYPE SRM 161,200.00 TON $28.18 $4,542,595.10
9005.90 ASPHALTIC CONCRETE, TYPE SPH (0.5) 69,620.00 TON $46.76 $3,255,564.40
9009.00 PLACEMENT OF ASPHALTIC CONCRETE FOR DRIVEWAYS AND INTERSECTIONS 336,451.00 SY $3.92 $1,317,214.58
9009.15 MICROSURFACING PLACEMENT 1,623.29 STA $311.33 $505,382.92
9009.75 TEMPORARY SURFACING 35,088.00 SY $59.88 $2,101,204.80
9009.86 SURFACING 6" 30,234.00 SY $34.50 $1,043,159.60
9009.87 SURFACING 8" 12,867.00 SY $56.85 $731,528.85
9009.88 SURFACING 10" 11,957.00 SY $64.38 $769,790.88
9009.89 SURFACING 9" 1,266.00 SY $82.49 $104,434.25
9010.49 ASPHALTIC CONCRETE FOR PATCHING, TYPE SLX 3,950.00 TON $66.13 $261,194.00
9010.50 ASPHALTIC CONCRETE FOR PATCHING, TYPE SPR 23,659.43 TON $53.63 $1,268,917.10
9010.51 ASPHALTIC CONCRETE FOR PATCHING, TYPE SPS 8,350.00 TON $45.23 $377,705.50
9010.54 ASPHALTIC CONCRETE FOR PATCHING, TYPE LC 1,000.00 TON $70.00 $70,000.00
9010.55 ASPHALTIC CONCRETE FOR PATCHING, TYPE SPR (FINE) 1,350.00 TON $51.31 $69,268.50
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9010.58 ASPHALTIC CONCRETE FOR PATCHING, TYPE SPH (0.5) 500.00 TON $79.57 $39,787.00
9010.68 ASPHALTIC CONCRETE FOR PATCHING, TYPE SRM 2,650.00 TON $48.59 $128,760.00
9020.89 PERFORMANCE GRADED BINDER (52-34) FOR STATE MAINTENANCE PATCHING 124.80 TON $473.38 $59,078.40
9020.93 PERFORMANCE GRADED BINDER (58-34) FOR STATE MAINTENANCE PATCHING 14.50 TON $631.00 $9,149.50
9020.95 PERFORMANCE GRADED BINDER (64-34) FOR STATE MAINTENANCE PATCHING 1,310.50 TON $540.32 $708,086.54
9021.03 PERFORMANCE GRADED BINDER (58-28) 1,403.64 TON $484.44 $679,978.75
9021.05 PERFORMANCE GRADED BINDER (58-34) 4,752.65 TON $536.67 $2,550,598.84
9021.12 PERFORMANCE GRADED BINDER (52-34) 7,372.92 TON $496.27 $3,658,936.67
9021.13 PERFORMANCE GRADED BINDER (64-34) 66,004.96 TON $574.32 $37,908,029.44
9030.00 CONSTRUCTING ASPHALTIC CONCRETE CURB 105,194.00 LF $3.47 $364,588.24
9033.00 CONSTRUCTING ASPHALTIC CONCRETE ISLAND NOSE 1.00 EACH $2,300.00 $2,300.00
9034.00 PREPARATION OF INTERSECTIONS AND DRIVEWAYS 68,065.00 SY $4.58 $311,435.67
9052.10 EMULSIFIED ASPHALT FOR MICROSURFACING 268,680.00 GAL $1.83 $490,862.50
9052.15 EMULSIFIED ASPHALT FOR HYDRATED LIME SLURRY STABILIZATION 367,970.00 GAL $1.78 $655,805.40
9053.00 TACK COAT 2,259,924.00 GAL $1.77 $4,002,602.14
9053.20 FOG SEAL 277,367.31 GAL $1.66 $460,415.38
9053.92 EMULSIFIED ASPHALT FOR HOT IN-PLACE RECYCLING 33,100.00 GAL $2.55 $84,405.00
9110.01 RENTAL OF LOADER, FULLY OPERATED 8,635.00 HOUR $77.78 $671,625.30
9110.02 RENTAL OF MOTOR GRADER, FULLY OPERATED 4,025.00 HOUR $66.37 $267,147.50
9110.03 RENTAL OF DUMP TRUCK, FULLY OPERATED 8,625.00 HOUR $68.99 $595,013.90
9110.07 RENTAL OF SKID LOADER, FULLY OPERATED 8,635.00 HOUR $79.55 $686,946.10
9110.27 RENTAL OF CRAWLER MOUNTED HYDRAULIC EXCAVATOR, FULLY OPERATED 4,760.00 HOUR $116.16 $552,930.20
9111.00 WATER 17,217.88 MGAL $32.10 $552,657.57
9111.14 WATER FOR CEMENT STABILIZED BITUMINOUS 2,146.00 MGAL $24.58 $52,750.00
9140.00 JOINT SEALING - ASPHALT TO CONCRETE 1,963.10 STA $92.64 $181,858.00
9140.40 CRACK SEALING BITUMINOUS SURFACING 1,139,260.00 LF $0.67 $761,924.48
9170.00 EARTH SHOULDER CONSTRUCTION 40,143.81 STA $103.57 $4,157,583.52
9170.50 MEDIAN CONSTRUCTION 142.71 STA $584.14 $83,362.68
9170.55 MEDIAN CONSTRUCTION 1,484.00 SY $4.00 $5,936.00
9171.10 RECONSTRUCT GUTTER DEPRESSION 18.00 EACH $1,300.00 $23,400.00
9173.00 SUBGRADE PREPARATION 23.13 STA $1,159.88 $26,832.59
9173.11 WIDENING 1,912.29 STA $24.50 $46,843.36
9173.15 TRENCHED WIDENING 19,931.48 STA $70.97 $1,414,601.27
9173.20 SUBGRADE PREPARATION 1,388,789.00 SY $1.49 $2,070,908.37
9179.23 COLD MILLING, CLASS 3 33,981.87 STA $286.57 $9,738,065.72
9179.24 COLD MILLING, CLASS 4 894.43 STA $507.04 $453,514.95
9179.33 COLD MILLING, CLASS 3 255,969.00 SY $2.47 $633,131.89
9179.34 COLD MILLING, CLASS 4 2,425.00 SY $6.17 $14,958.76
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9179.35 COLD MILLING, CLASS 5 219,128.00 SY $4.87 $1,068,074.15
9179.43 COLD MILLING, CLASS 3 12,858.16 STA $138.11 $1,775,879.55
9179.44 COLD MILLING, CLASS 4 12.07 STA $300.00 $3,621.60
9179.52 COLD MILLING, CLASS 3 61,213.00 SY $1.33 $81,517.78
9179.53 COLD MILLING, CLASS 3 1,841.00 SY $3.40 $6,259.40
9179.63 COLD MILLING, CLASS 3 1,189.44 STA $146.12 $173,795.34
9179.65 COLD MILLING, CLASS 3 441.34 STA $366.75 $161,858.95
9179.72 REMOVE ASPHALT SURFACE FROM BRIDGE 11,701.00 SY $12.95 $151,549.05
9179.75 MILLING FOR ASPHALTIC CONCRETE INLAY 15.00 EACH $2,555.55 $38,333.32
9179.80 MILLING CONCRETE FOR INLAYS 30.00 EACH $3,790.22 $113,706.54
9185.50 MILLING CONCRETE CURB 2,592.00 LF $6.26 $16,228.80
9185.75 RUMBLE STRIPS 140.30 STA $33.13 $4,648.14
9185.76 RUMBLE STRIPS, ASPHALT 21,134.37 STA $8.80 $186,035.80
9185.77 RUMBLE STRIPS, CONCRETE 6,076.44 STA $28.17 $171,149.09
9185.85 RUMBLE STRIPS, ASPHALT 8" 20,547.65 STA $9.07 $186,435.29
9186.00 CONCRETE SURFACE MILLING 18,029.60 SY $7.00 $126,287.38
9186.01 CONCRETE SURFACE MILLING 524.09 STA $577.58 $302,704.34
9186.02 CONCRETE SURFACE MILLING 17,565.00 SY $1.79 $31,441.35
9188.05 BITUMINOUS SURFACE COURSE 1,437.70 STA $45.86 $65,932.83
9188.50 SURFACING UNDER GUARDRAIL 92,983.20 SY $50.83 $4,725,872.13
9188.51 SURFACING UNDER GUARDRAIL 634.00 SY $58.50 $37,089.00
9190.12 CEMENT STABILIZED BITUMINOUS 1,900.18 STA $476.59 $905,601.70
9190.50 FLY ASH 20,516.00 TON $47.27 $969,748.11
9190.61 CEMENT 9,665.93 TON $185.12 $1,789,387.07
9206.00 FABRIC REINFORCEMENT CRACK REPAIR 52,792.00 LF $3.25 $171,574.00
9206.29 NON-WOVEN PAVEMENT OVERLAY FABRIC 126,753.00 SY $1.45 $183,791.85
9300.37 RAP INCENTIVE PAYMENT FOR STATE MAINTENANCE PATCHING 72,998.00 EACH $1.00 $72,998.00
9300.38 RAP INCENTIVE PAYMENT 3,800,467.50 EACH $1.00 $3,800,467.50
9300.50 ASPHALT PAVEMENT SMOOTHNESS TESTING 31.43 LS/mile $598.26 $18,803.40
9300.52 ASPHALT PAVEMENT SMOOTHNESS TESTING I/D 635.77 LS/mile $592.15 $376,471.24
A001.01 PULL BOX, TYPE PB-1 49.00 EACH $1,157.47 $56,715.83
A001.02 PULL BOX, TYPE PB-1A 27.00 EACH $957.48 $25,852.00
A001.04 PULL BOX, TYPE PB SPECIAL 1.00 EACH $2,227.00 $2,227.00
A001.05 PULL BOX, TYPE PB-2 50.00 EACH $1,524.90 $76,244.84
A001.06 PULL BOX, TYPE PB-2A 1.00 EACH $1,557.00 $1,557.00
A001.08 RELOCATE PULL BOX 1.00 EACH $385.00 $385.00
A001.12 PULL BOX, TYPE PB-5 57.00 EACH $552.11 $31,470.18
A001.16 PULL BOX, TYPE PB-6 51.00 EACH $679.96 $34,678.00
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A001.20 PULL BOX, TYPE PB-8 3.00 EACH $843.33 $2,530.00
A001.21 PULL BOX, TYPE PB-10 6.00 EACH $2,200.00 $13,200.00
A001.35 PULL BOX, TYPE FOR-27 73.00 EACH $957.44 $69,893.00
A001.37 PULL BOX, TYPE T6 5.00 EACH $495.00 $2,475.00
A001.38 PULL BOX, TYPE T48 7.00 EACH $1,920.00 $13,440.00
A001.50 PULL BOX 1.00 EACH $725.00 $725.00
A003.10 TRAFFIC SIGNAL, TYPE TS-1 117.00 EACH $894.54 $104,661.04
A003.20 TRAFFIC SIGNAL, TYPE TS-1A 25.00 EACH $746.62 $18,665.44
A003.21 TRAFFIC SIGNAL, TYPE TS-1A 1.00 EACH $630.00 $630.00
A004.00 TRAFFIC SIGNAL, TYPE TS-1 15.00 EACH $636.00 $9,540.00
A004.04 TRAFFIC SIGNAL, TYPE TS-1LL 4.00 EACH $1,035.00 $4,140.00
A004.10 TRAFFIC SIGNAL, TYPE TS-1A 4.00 EACH $540.00 $2,160.00
A004.15 TRAFFIC SIGNAL, TYPE TS-1B 1.00 EACH $1,400.00 $1,400.00
A004.19 TRAFFIC SIGNAL, TYPE TS-1LF 4.00 EACH $900.00 $3,600.00
A004.20 TRAFFIC SIGNAL, TYPE TS-1L 11.00 EACH $830.91 $9,140.00
A004.21 TRAFFIC SIGNAL, TYPE TS-1L 1.00 EACH $600.00 $600.00
A004.28 TRAFFIC SIGNAL, TYPE TS-1RR 2.00 EACH $1,130.00 $2,260.00
A004.40 TRAFFIC SIGNAL, TYPE TS-2 2.00 EACH $1,588.00 $3,176.00
A004.41 TRAFFIC SIGNAL, TYPE TS-2A 2.00 EACH $730.00 $1,460.00
A004.50 TRAFFIC SIGNAL 1.00 EACH $700.00 $700.00
A005.28 TRAFFIC SIGNAL CONTROLLER, TYPE TC-2070 3.00 EACH $16,200.00 $48,600.00
A005.41 TRAFFIC SIGNAL CONTROLLER, TYPE TC-FLASHER 1.00 EACH $2,674.00 $2,674.00
A005.82 WIRELESS INTERCONNECT RADIO SYSTEM 2.00 LS $18,750.00 $37,500.00
A006.14 PEDESTRIAN SIGNAL, TYPE PS-1 48.00 EACH $599.42 $28,772.00
A006.50 RADAR VEHICLE DETECTION SYSTEM 1.00 LS $15,200.00 $15,200.00
A006.51 RADAR VEHICLE DETECTION SYSTEM 1.00 LS $8,300.00 $8,300.00
A006.70 PEDESTRIAN PUSHBUTTON, TYPE PPB 48.00 EACH $192.71 $9,250.00
A006.76 PEDESTAL POLE, TYPE PP-4 2.00 EACH $960.00 $1,920.00
A006.83 PEDESTAL POLE, TYPE PP-12 9.00 EACH $1,490.78 $13,417.00
A006.84 PEDESTAL POLE, TYPE PP-10 3.00 EACH $1,074.33 $3,223.00
A006.98 VEHICLE DETECTOR, TYPE A PREFORMED 62.00 EACH $286.83 $17,783.43
A007.00 VEHICLE DETECTOR, TYPE B PREFORMED 104.00 EACH $329.80 $34,299.11
A007.02 VEHICLE DETECTOR, TYPE 2 11.00 EACH $1,305.00 $14,355.00
A007.04 VEHICLE DETECTOR, TYPE 2 UC 7.00 EACH $267.00 $1,869.00
A007.05 VEHICLE DETECTOR, TYPE 3 6.00 EACH $1,145.00 $6,870.00
A007.08 VEHICLE DETECTOR, TYPE TD-3 1.00 EACH $1,060.00 $1,060.00
A007.15 VEHICLE DETECTOR, TYPE TD-5 48.00 EACH $1,492.00 $71,616.00
A007.16 VEHICLE DETECTOR, TYPE TD-5A 130.00 EACH $1,087.00 $141,310.00
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A007.19 VEHICLE DETECTOR, TYPE TD-5B 3.00 EACH $1,470.00 $4,410.00
A007.20 VEHICLE DETECTOR, 4 TURNS UNDER COVER 1.00 EACH $300.00 $300.00
A007.32 STREET LIGHTING UNIT 3.00 EACH $2,935.00 $8,805.00
A008.02 STREET LIGHTING UNIT, TYPE SL-A-35-2-0.25 16.00 EACH $2,937.00 $46,992.00
A008.76 STREET LIGHTING UNIT, TYPE SL-S-40-4-0.20 2.00 EACH $1,718.59 $3,437.18
A008.78 STREET LIGHTING UNIT, TYPE SL-A-40-6-0.25F 37.00 EACH $2,881.80 $106,626.60
A008.99 STREET LIGHTING UNIT, TYPE SL-BT-40-12-0.25 89.00 EACH $3,126.04 $278,218.00
A009.08 STREET LIGHTING UNIT, TYPE SL-A-40-6-0.25 35.00 EACH $4,000.00 $140,000.00
A009.14 STREET LIGHTING UNIT, TYPE SL-BT-40-12-0.25 41.00 EACH $2,806.49 $115,066.00
A009.16 STREET LIGHTING UNIT, TYPE SL-BT-40-12-0.20 55.00 EACH $2,624.00 $144,319.84
A010.09 LUMINAIRE, TYPE HPS-200W 15.00 EACH $353.33 $5,300.00
A010.20 LUMINAIRE, TYPE HML-A-1KW 10.00 EACH $1,050.00 $10,500.00
A010.23 LUMINAIRE, TYPE HML-V-0.4KW 6.00 EACH $700.00 $4,200.00
A010.54 LUMINAIRE 6.00 EACH $814.17 $4,885.00
A010.57 UNDERDECK LUMINAIRE, TYPE UD-70 3.00 EACH $700.00 $2,100.00
A010.58 UNDERDECK LUMINAIRE, TYPE UD-70 2.00 EACH $700.00 $1,400.00
A010.60 UNDERDECK LUMINAIRE, TYPE UD-100 19.00 EACH $1,023.64 $19,449.10
A010.70 LUMINAIRE 23.00 EACH $450.00 $10,350.00
A010.77 UNDERDECK LUMINAIRE, TYPE UD-200 4.00 EACH $750.00 $3,000.00
A011.21 COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE MA2-32-45-12T-5.0 1.00 EACH $7,900.00 $7,900.00
A011.40 COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-35-12 2.00 EACH $7,474.21 $14,948.42
A011.65 COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-40-12 3.00 EACH $9,417.93 $28,253.80
A012.05 COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-45-12 2.00 EACH $11,530.20 $23,060.40
A012.60 COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-50-12 3.00 EACH $12,769.00 $38,307.00
A012.61 COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE MA2-50-45-12T-5.0 2.00 EACH $10,800.00 $21,600.00
A012.80 COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-55-12 3.00 EACH $12,950.00 $38,850.00
A012.88 COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE MA2-55-45-12T-5.0 1.00 EACH $10,800.00 $10,800.00
A012.90 COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-60-12 3.00 EACH $12,700.00 $38,100.00
A012.95 COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-65-12 1.00 EACH $17,300.00 $17,300.00
A013.15 COMBINATION MAST ARM SIGNAL AND LIGHTING POLE,  TYPE MA2-60-45-12T-5.0 1.00 EACH $11,000.00 $11,000.00
A014.46 WOOD POLE 2.00 EACH $4,000.00 $8,000.00
A014.47 WOOD POLE 8.00 EACH $3,500.00 $28,000.00
A014.48 WOOD POLE 5.00 EACH $2,004.00 $10,020.00
A014.50 WOOD POLE 2.00 EACH $3,400.00 $6,800.00
A014.51 LIGHTING UNIT 5.00 EACH $2,000.00 $10,000.00
A016.39 MAST ARM SIGNAL POLE 1.00 EACH $6,740.00 $6,740.00
A016.60 MAST ARM SIGNAL POLE, TYPE MP-40 4.00 EACH $7,825.00 $31,300.00
A016.65 MAST ARM SIGNAL POLE, TYPE MP-45 2.00 EACH $7,650.00 $15,300.00
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A016.85 MAST ARM SIGNAL POLE, TYPE MP-65 1.00 EACH $17,151.00 $17,151.00
A018.20 HIGH MAST LIGHTING UNIT, TYPE T-100 1.00 EACH $42,000.00 $42,000.00
A018.30 HIGH MAST LIGHTING UNIT, TYPE T-140 1.00 EACH $40,450.00 $40,450.00
A018.71 HIGH MAST TOWER FOUNDATION DESIGN 1.00 EACH $6,000.00 $6,000.00
A018.72 ANCHOR BOLTS FOR HIGH MAST TOWER 6.00 EACH $50.00 $300.00
A018.81 FOUNDATION DESIGN 18.00 EACH $2,248.74 $40,477.26
A018.82 CONCRETE FOR FOUNDATION 72.00 CY $187.86 $13,526.00
A018.83 REINFORCING STEEL 13,622.00 LB $1.66 $22,618.00
A018.84 ANCHOR BOLTS 20.00 EACH $263.90 $5,278.00
A018.88 CONCRETE FOR HIGH MAST FOUNDATION 15.00 CY $300.00 $4,500.00
A018.89 REINFORCING STEEL FOR HIGH MAST FOUNDATION 1,213.00 LB $2.00 $2,426.00
A020.10 LIGHTING CONTROL CENTER, TYPE D 5.00 EACH $1,141.60 $5,708.00
A020.30 LIGHTING CONTROL CENTER, TYPE R 18.00 EACH $3,460.72 $62,292.96
A020.37 LIGHTING CONTROL CENTER, TYPE R-3 6.00 EACH $7,364.77 $44,188.60
A020.49 LIGHTING CONTROL CENTER, TYPE DU 1.00 EACH $2,104.00 $2,104.00
A020.50 LIGHTING CONTROL CENTER, TYPE RU 1.00 EACH $3,347.00 $3,347.00
A020.75 LIGHTING CONTROL CENTER 1.00 EACH $3,200.00 $3,200.00
A030.00 FUSED DISCONNECT 1.00 EACH $650.00 $650.00
A030.03 SERVICE DISCONNECT 5.00 EACH $1,052.00 $5,260.00
A030.04 SERVICE DISCONNECT PEDESTAL 2.00 EACH $3,100.00 $6,200.00
A030.90 TELEPHONE DROP 1.00 EACH $2,250.00 $2,250.00
A065.46 1/2-INCH CONDUIT IN TRENCH 204.00 LF $5.23 $1,067.60
A065.47 3/4-INCH PVC CONDUIT 330.00 LF $5.30 $1,749.00
A065.69 1 1/2 INCH PVC CONDUIT IN TRENCH 2,990.00 LF $4.13 $12,338.00
A069.06 1/2" CONDUIT ON STRUCTURE 100.00 LF $8.00 $800.00
A069.07 3/4" CONDUIT ON STRUCTURE 93.00 LF $30.14 $2,803.02
A069.11 2-INCH CONDUIT ON STRUCTURE 1,704.00 LF $13.63 $23,227.00
A069.14 1-INCH CONDUIT IN TRENCH 555.00 LF $6.91 $3,837.00
A069.15 1 1/2-INCH  CONDUIT IN MEDIAN BARRIER 210.00 LF $8.07 $1,694.70
A070.07 1 1/4-INCH CONDUIT IN TRENCH 3,424.00 LF $14.40 $49,305.60
A070.09 3/4" CONDUIT IN TRENCH 240.00 LF $5.35 $1,284.00
A070.10 1 1/2-INCH CONDUIT IN TRENCH 69,294.00 LF $3.57 $247,675.05
A070.13 2-INCH CONDUIT IN TRENCH 21,135.00 LF $4.02 $85,013.71
A070.14 2-INCH CONDUIT IN TRENCH 4,859.00 LF $4.72 $22,920.92
A070.18 3-INCH CONDUIT IN TRENCH 4,894.00 LF $8.05 $39,380.60
A070.22 4-INCH CONDUIT IN TRENCH 363.00 LF $10.00 $3,629.80
A072.08 1-INCH CONDUIT UNDER ROADWAY 30.00 LF $21.00 $630.00
A072.10 1 1/2-INCH CONDUIT UNDER ROADWAY 7,844.00 LF $4.15 $32,563.41
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A072.14 2-INCH CONDUIT UNDER ROADWAY 1,262.00 LF $4.55 $5,737.09
A072.18 3-INCH CONDUIT UNDER ROADWAY 1,141.00 LF $7.10 $8,106.40
A074.12 1 1/2-INCH CONDUIT, JACKED 2,905.00 LF $17.65 $51,276.94
A074.14 2-INCH CONDUIT, JACKED 14,268.00 LF $12.87 $183,677.22
A074.18 3-INCH CONDUIT, JACKED 1,958.00 LF $16.90 $33,095.00
A074.90 CAT5E ETHERNET CABLE 6.00 LF $25.09 $150.54
A076.13 3/C #12 AWG TRAFFIC SIGNAL CABLE 1,698.00 LF $2.07 $3,509.24
A077.12 2/C #14 AWG TRAFFIC SIGNAL CABLE 4,004.00 LF $1.14 $4,584.36
A077.13 3/C #14 AWG TRAFFIC SIGNAL CABLE 2,678.00 LF $2.92 $7,832.50
A077.15 5/C #14 AWG TRAFFIC SIGNAL CABLE 2,902.00 LF $1.40 $4,062.80
A077.17 7/C #14 AWG TRAFFIC SIGNAL CABLE 496.00 LF $1.62 $805.15
A077.22 12/C #14 AWG TRAFFIC SIGNAL CABLE 2,281.00 LF $2.98 $6,788.88
A077.23 12/C #12 AWG TRAFFIC SIGNAL CABLE 2,161.00 LF $4.28 $9,244.84
A077.26 16/C #14 AWG TRAFFIC SIGNAL CABLE 2,968.00 LF $3.97 $11,789.00
A078.12 2/C #16 AWG PEDESTRIAN PUSHBUTTON LEAD-IN CABLE 3,474.00 LF $1.00 $3,474.00
A079.00 2/C DETECTOR LEAD-IN CABLE 1,835.00 LF $1.00 $1,835.00
A079.01 2/C #14 AWG DETECTOR LEAD-IN CABLE 5,863.00 LF $0.96 $5,623.56
A079.14 FIBER OPTIC COMMUNICATION CABLE 4,104.00 LF $5.53 $22,712.58
A079.22 TRACER WIRE 1,062.00 LF $0.35 $371.70
A079.24 #0 AWG CU SERVICE CONDUCTOR 21,874.00 LF $4.30 $94,071.38
A079.25 12 STRAND SINGLE MODE FIBER 18,568.00 LF $1.74 $32,284.16
A079.27 10 KM SFP MODULE 18.00 EACH $368.67 $6,636.00
A079.28 #2 AWG CU CONDUCTOR 8,932.00 LF $2.95 $26,316.32
A079.29 #1 AWG CU CONDUCTOR 21,023.00 LF $4.14 $87,076.56
A079.30 #3 AWG CU CONDUCTOR 4,194.00 LF $3.43 $14,383.98
A079.31 #4 AWG CU CONDUCTOR 10,314.00 LF $2.15 $22,223.58
A079.32 #6 AWG CU CONDUCTOR 2,208.00 LF $2.50 $5,520.00
A079.33 #8 AWG CU CONDUCTOR 1,335.00 LF $0.80 $1,068.00
A079.34 #10 AWG CU CONDUCTOR 420.00 LF $2.90 $1,218.00
A079.35 #12 AWG CU CONDUCTOR 960.00 LF $0.60 $576.00
A079.43 #8 GROUNDING CONDUCTOR 39,017.00 LF $2.00 $78,079.06
A079.44 #10 GROUNDING CONDUCTOR 330.00 LF $1.80 $594.00
A079.45 #12 GROUNDING CONDUCTOR 480.00 LF $0.55 $264.00
A079.50 GROUNDING CONDUCTOR 5,237.00 LF $0.75 $3,909.35
A079.55 SERVICE CABLE 5,099.00 LF $1.89 $9,647.68
A079.63 SUPPORT CABLE 1,450.00 LF $2.67 $3,872.00
A079.64 TETHER CABLE 1,166.00 LF $2.14 $2,495.20
A079.67 SERVICE ENTRANCE CABLE 760.00 LF $2.83 $2,154.00
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A079.71 TERMINATED FIBER CONNECTOR 72.00 EACH $43.87 $3,158.40
A079.72 CONNECTOR ADAPTOR PANEL 26.00 EACH $410.38 $10,670.00
A079.73 FIBER CONNECTOR HOUSING 26.00 EACH $300.38 $7,810.00
A079.74 FIBER ETHERNET SWITCH 8.00 EACH $2,022.13 $16,177.00
A079.76 FIBER ETHERNET TRANSCEIVER 18.00 EACH $795.56 $14,320.00
A079.77 AUTOMATED GATE 26.00 EACH $16,478.73 $428,446.92
A079.78 AUTOMATED GATE CONTROLLER 18.00 EACH $16,583.06 $298,495.00
A079.81 SERVICE CONDUCTOR NO. 2 1,440.00 LF $3.27 $4,708.80
A079.84 SERVICE CONDUCTOR NO. 0 2,991.00 LF $4.52 $13,519.32
A079.91 #8 CIRCUIT GROUND CABLE 1,440.00 LF $4.10 $5,904.00
A080.10 STREET LIGHTING CABLE, NO. 2 USE 13,832.00 LF $1.57 $21,676.52
A080.22 STREET LIGHTING CABLE, NO. 6 BARE 69,446.00 LF $1.01 $70,051.44
A080.23 STREET LIGHTING CABLE, NO. 6 BARE 8,535.00 LF $0.96 $8,152.38
A080.24 STREET LIGHTING CABLE, NO. 6 USE 165,887.00 LF $1.36 $225,228.04
A080.25 STREET LIGHTING CABLE, NO. 6 USE 1,120.00 LF $1.40 $1,568.00
A080.28 STREET LIGHTING CABLE, NO. 6 3/C 1,744.00 LF $3.62 $6,319.20
A080.32 STREET LIGHTING CABLE, NO. 8 USE 80.00 LF $2.00 $160.00
A080.35 STREET LIGHTING CABLE, NO. 10 USE 580.00 LF $1.80 $1,044.00
A081.00 6 PAIR COMMUNICATION CABLE 12,762.00 LF $3.11 $39,733.53
A081.20 36 STRAND SINGLE MODE FIBER OPTIC CABLE 5,380.00 LF $2.57 $13,803.40
A081.24 FIBER OPTIC 3.00 EACH $1,480.00 $4,440.00
A081.25 BRANCH FIBER OPTIC CABLE 2.00 EACH $1,000.00 $2,000.00
A081.26 TERMINAL FUSION SPLICE POINT 4.00 EACH $1,078.00 $4,312.00
A081.28 INTERMEDIATE FUSION SPLICE POINT 1.00 EACH $2,800.00 $2,800.00
A082.34 DIRECT BURIAL CABLE, NO. 6 USE 192.00 LF $1.72 $330.00
A082.47 DIRECT BURIAL CABLE, NO. 8 6.00 LF $3.20 $19.20
A082.60 DIRECT BURIAL CABLE, NO. 8 USE 234.00 LF $3.20 $748.80
A082.90 DIRECT BURIAL CABLE 117.00 LF $3.10 $362.70
A100.10 ELECTRICAL SERVICE 3.00 EACH $383.00 $1,149.00
A110.75 UNINTERRUPTIBLE POWER SUPPLY 4.00 EACH $11,088.75 $44,355.00
A190.00 STREET LIGHTING UNIT 26.00 EACH $2,831.29 $73,613.47
A190.01 STREET LIGHTING UNIT 12.00 EACH $2,768.00 $33,216.00
A190.15 STREET LIGHTING UNIT TYPE SL-EM-45-12T-5.0 2.00 EACH $2,400.00 $4,800.00
A300.61 REINSTALL VEHICLE PRIORITY CONTROL SYSTEM, PERMANENT 1.00 LS $1,300.00 $1,300.00
A401.03 MODIFY 1.00 EACH $15,800.00 $15,800.00
A401.40 40' TOWER CAMERA SITE 13.00 EACH $22,189.03 $288,457.35
A449.00 ADJUST PULL BOX TO GRADE 22.00 EACH $390.41 $8,589.00
A500.00 INSTALL TRAFFIC SIGNAL CONTROLLER 3.00 EACH $1,330.00 $3,990.00
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A500.21 INSTALL TRAFFIC SIGNAL CONTROLLER, TYPE TC-2070 7.00 EACH $2,242.82 $15,699.74
A501.00 INSTALL TRAFFIC SIGNAL, TYPE TS-1 2.00 EACH $300.00 $600.00
A501.76 INSTALL TRAFFIC SIGNAL CONTROLLER, TYPE TC-FLASHER 1.00 EACH $1,688.94 $1,688.94
A502.00 INSTALL PEDESTRIAN SIGNAL, TYPE PS-1 14.00 EACH $458.16 $6,414.24
A505.90 INSTALL COMBINATION MAST ARM SIGNAL AND LIGHTING POLE 3.00 EACH $6,500.00 $19,500.00
A579.50 INSTALL UNINTERRUPTIBLE POWER SUPPLY 2.00 EACH $826.33 $1,652.66
A600.00 REMOVE LIGHTING UNIT 23.00 EACH $451.35 $10,381.13
A600.02 REMOVE LIGHTING UNIT 15.00 EACH $359.80 $5,397.00
A600.50 REMOVE LUMINAIRE 6.00 EACH $179.02 $1,074.12
A610.00 REMOVE TRAFFIC SIGNAL 11.00 EACH $3,190.91 $35,099.99
A610.01 REMOVE TRAFFIC SIGNAL 6.00 EACH $2,494.16 $14,964.97
A610.02 REMOVE TRAFFIC SIGNAL 4.00 EACH $3,095.66 $12,382.64
A610.03 REMOVE TRAFFIC SIGNAL 2.00 EACH $2,410.00 $4,820.00
A610.04 REMOVE TRAFFIC SIGNAL 1.00 EACH $2,000.00 $2,000.00
A610.05 REMOVE TRAFFIC SIGNAL 1.00 EACH $2,000.00 $2,000.00
A610.10 REMOVE TRAFFIC SIGNAL HEAD 3.00 EACH $702.33 $2,107.00
A610.41 REMOVE TEMPORARY LIGHTING SYSTEM 1.00 EACH $3,256.00 $3,256.00
A610.42 REMOVE TEMPORARY LIGHTING SYSTEM 1.00 EACH $3,256.00 $3,256.00
A611.00 REMOVE TRAFFIC SIGNAL CONTROLLER 2.00 EACH $475.00 $950.00
A611.10 REMOVE PEDESTRIAN SIGNAL 1.00 EACH $4,231.00 $4,231.00
A611.12 REMOVE PEDESTRIAN PUSHBUTTON 2.00 EACH $200.00 $400.00
A620.01 REMOVE CONDUCTOR 1,926.00 LF $0.80 $1,545.84
A620.02 REMOVE LIGHTING CONTROL CENTER 1.00 EACH $296.00 $296.00
A630.00 REMOVE LIGHT POLE 12.00 EACH $337.21 $4,046.57
A630.12 REMOVE SIGNAL POLE FOUNDATION 1.00 EACH $2,675.00 $2,675.00
A630.20 REMOVE PULL BOX 28.00 EACH $237.29 $6,644.05
A650.02 REMOVE MAST ARM SIGNAL POLE 1.00 EACH $1,200.00 $1,200.00
A699.80 REINSTALL 1.00 EACH $670.00 $670.00
A699.81 REINSTALL 3.00 EACH $110.00 $330.00
A699.90 REMOVE 1.00 EACH $300.00 $300.00
A700.20 RELOCATE STREET LIGHTING UNIT 34.00 EACH $1,882.71 $64,012.00
A700.21 RELOCATE STREET LIGHTING UNIT 35.00 EACH $2,061.66 $72,158.00
A700.22 RELOCATE STREET LIGHTING UNIT 4.00 EACH $1,800.00 $7,200.00
A700.75 RELOCATE LIGHT POLE 18.00 EACH $1,081.49 $19,466.82
A705.06 RE-ENTERABLE ENCAPSULATED SPLICE 1.00 EACH $300.00 $300.00
A706.00 RELOCATE PULL BOX 3.00 EACH $250.00 $750.00
A710.11 RELOCATE PEDESTRIAN PUSHBUTTON 4.00 EACH $125.00 $500.00
A750.52 REPLACE 9.00 EACH $300.00 $2,700.00
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A775.10 MODULAR VIDEO VEHICLE DETECTION SYSTEM 1.00 LS $7,900.00 $7,900.00
A775.11 MODULAR VIDEO VEHICLE DETECTION SYSTEM 1.00 LS $20,400.00 $20,400.00
A780.00 TEMPORARY LIGHTING SYSTEM, TYPE 5.00 EACH $14,076.16 $70,380.80
A780.05 TEMPORARY LIGHTING SYSTEM 1.00 EACH $15,556.76 $15,556.76
A780.10 CROSSOVER LIGHTING SYSTEM 4.00 EACH $28,731.08 $114,924.30
A780.11 CROSSOVER LIGHTING SYSTEM 1.00 EACH $37,650.79 $37,650.79
A800.50 OPERATION AND MAINTENANCE OF TEMPORARY LIGHTING SYSTEM, TYPE 2,250.00 DAY $11.74 $26,415.00
A800.51 OPERATION AND MAINTENANCE OF CROSSOVER LIGHTING SYSTEM 1,297.00 DAY $9.04 $11,720.33
A800.53 OPERATION AND MAINTENANCE OF CROSSOVER LIGHTING SYSTEM 752.00 DAY $9.59 $7,211.68
A800.55 OPERATION AND MAINTENANCE OF TEMPORARY LIGHTING SYSTEM 854.00 DAY $13.84 $11,815.26
A800.56 OPERATION AND MAINTENANCE OF TEMPORARY LIGHTING SYSTEM 404.00 DAY $8.94 $3,611.76
A800.57 OPERATION AND MAINTENANCE OF TEMPORARY LIGHTING SYSTEM 404.00 DAY $8.94 $3,611.76
A800.63 OPERATION AND MAINTENANCE OF TEMPORARY LIGHTING SYSTEM 404.00 DAY $8.94 $3,611.76
A800.76 REMOVE CROSSOVER LIGHTING SYSTEM 2.00 EACH $2,013.00 $4,026.00
A800.77 REMOVE CROSSOVER LIGHTING SYSTEM 1.00 EACH $2,496.00 $2,496.00
A819.00 TRAFFIC SIGNAL CABINET 1.00 EACH $12,720.00 $12,720.00
A900.15 TESTING AND DOCUMENTATION OF FIBER OPTIC COMMUNICATION SYSTEM 2.00 LS $2,210.00 $4,420.00
A910.00 ELECTRICAL WORK 1.00 LS $8,075.00 $8,075.00
L001.01 SEEDING, TYPE A 372.80 ACRE $779.36 $290,545.62
L001.02 SEEDING, TYPE B 819.56 ACRE $721.47 $591,287.80
L001.03 SEEDING, TYPE C 10.00 ACRE $1,152.22 $11,522.23
L001.16 SEEDING, TYPE BUFFER 10.70 ACRE $934.58 $10,000.00
L001.17 SEEDING, TYPE WETLAND 22.00 ACRE $1,479.00 $32,538.00
L001.18 SEEDING, TYPE WETLAND-HIGH 5.20 ACRE $1,892.31 $9,840.00
L001.19 SEEDING, TYPE WETLAND-LOW 10.50 ACRE $2,514.29 $26,400.00
L004.15 HYDRO-SEEDING 1,171.00 SY $1.90 $2,224.90
L006.00 COVER CROP SEEDING 1,379.80 ACRE $234.79 $323,965.69
L006.50 TEMPORARY SEEDING 42.00 ACRE $2,992.32 $125,677.60
L007.01 CONTOUR CULTIVATION OF BACKSLOPES 2,000.00 LF $0.53 $1,060.00
L010.00 SODDING 25,968.00 SY $7.85 $203,719.63
L010.15 BUFFALO GRASS SODDING 8,985.00 SY $9.19 $82,576.00
L010.48 SPOROBOLUS HETEROLEPIS (PRAIRIE DROPSEED) 52.00 EACH $150.00 $7,800.00
L010.98 TEMPORARY EROSION CONTROL 11,500.00 SY $1.50 $17,305.00
L019.11 EROSION CONTROL, CLASS 1B 3,936.00 SY $1.75 $6,888.00
L019.12 EROSION CONTROL, CLASS 1C 91,746.00 SY $1.17 $107,715.64
L019.13 EROSION CONTROL, CLASS 1D 787,189.20 SY $1.54 $1,212,683.49
L019.14 EROSION CONTROL, CLASS 1E 39,383.00 SY $1.98 $77,957.83
L019.15 EROSION CONTROL, CLASS 1F 42,527.00 SY $2.09 $88,999.54
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L019.20 EROSION CONTROL, CLASS 2A 51,975.00 SY $4.22 $219,547.71
L019.21 EROSION CONTROL, CLASS 2B 7,854.00 SY $4.75 $37,293.83
L019.22 EROSION CONTROL, CLASS 2C 10,143.00 SY $9.50 $96,323.61
L020.17 OPEN WEAVE TEXTILE, TYPE C 12,852.00 SY $4.21 $54,106.92
L020.25 WEED CONTROL FABRIC 1,130.00 SY $2.30 $2,599.00
L020.50 TRANSITION MAT 1,600.00 SY $92.27 $147,636.94
L021.30 EROSION CHECKS, TYPE 1D 174.00 BALE $20.00 $3,480.00
L022.11 FABRIC SILT FENCE-LOW POROSITY 287,355.00 LF $2.86 $823,138.31
L022.12 FABRIC SILT FENCE-HIGH POROSITY 10,236.00 LF $3.26 $33,329.37
L022.14 FABRIC SILT FENCE-LOW PROFILE LOW POROSITY 1,105.00 LF $3.39 $3,747.00
L022.75 TEMPORARY SILT CHECK 91,100.00 LF $3.82 $348,068.00
L022.80 SILT CHECK, TYPE 1-LOW 300.00 LF $2.10 $630.00
L022.81 SILT CHECK, TYPE 1-HIGH 87,410.00 LF $3.41 $297,863.04
L022.82 SILT CHECK, TYPE 2-LOW 300.00 LF $5.00 $1,500.00
L022.83 SILT CHECK, TYPE 2-HIGH 26,588.00 LF $4.22 $112,096.91
L022.85 SILT CHECK, TYPE 3-HIGH 1,050.00 LF $8.75 $9,187.50
L022.90 TEMPORARY SILT FENCE 144,700.00 LF $3.63 $525,464.00
L022.92 TEMPORARY EARTH CHECK 31,900.00 LF $4.28 $136,635.00
L022.93 TEMPORARY ROCK CHECK 300.00 LF $65.00 $19,500.00
L023.10 TURBIDITY BARRIER 1,825.00 LF $15.80 $28,835.00
L030.80 COMPOST 236.00 CY $61.10 $14,419.60
L031.01 PLANTING BED EDGING 61.00 LF $9.15 $558.15
L032.09 BIORETENTION GARDEN 1.00 LS $15,600.00 $15,600.00
L032.10 RIVER ROCK MULCH 85.00 TON $250.00 $21,250.00
L032.50 WOODCHIP MULCH 15.00 CY $80.00 $1,200.00
L032.56 SLASH MULCH GRINDING 7,000.00 CY $43.86 $307,000.00
L032.57 SLASH MULCH PLACEMENT 7,000.00 CY $15.88 $111,150.00
L032.70 TEMPORARY MULCH 336.00 TON $329.39 $110,676.67
L032.75 MULCH 2,480.70 TON $181.44 $450,101.78
L032.80 HYDROMULCH 208.64 TON $2,034.11 $424,396.72
L040.02 TREE RING 250.00 SF $29.50 $7,375.00
L070.05 MOWING 115.00 HOUR $149.49 $17,191.25
L070.15 MOWING 510.00 ACRE $85.00 $43,350.00
L119.10 JUNIPERUS CHINENSIS 'SEA GREEN' (SEA GREEN JUNIPER)  15" - 18" B&B OR C.G. 221.00 EACH $57.20 $12,641.20
L119.14 JUNIPERUS CHINESIS 'SEA GREEN' (SEA GREEN JUNIPER)  #5 CONTAINER 27.00 EACH $126.67 $3,420.00
L300.04 PICEA ABIES (NORWAY SPRUCE) 4' B&B 15.00 EACH $371.00 $5,565.00
L301.11 PICEA GLAUCA 'DENSATA' (BLACK HILLS SPRUCE) 5-6.5' B&B 8.00 EACH $434.00 $3,472.00
L302.13 PICEA PUNGENS (COLORADO SPRUCE) 5'-6' B&B OR CONTAINER GROWN 7.00 EACH $450.00 $3,150.00
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L371.01 PINUS FLEXILIS 'VANDERWOLF'S PYRAMIND' 7.00 EACH $508.00 $3,556.00
(VANDERWOLF'S PYRAMIND LIMBER PINE) 3' B&B

L371.05 PINUS HELDREICHI (BOSNIAN PINE) 5' CONTAINER  GROWN 12.00 EACH $450.00 $5,400.00
L376.00 PINUS BANKSIANA (JACK PINE) 5' CONTAINER GROWN 5.00 EACH $450.00 $2,250.00
L376.10 QUERCUS IMBRICARIA (SHINGLE OAK) 1 1/2" CALIPER B&B OR CONTAINER GROWN 3.00 EACH $413.00 $1,239.00
L376.20 QUERCUS ROBUR (ENGLISH OAK) 1 1/2" CALIPER B&B OR CONTAINER GROWN 10.00 EACH $418.00 $4,180.00
L376.30 QUERCUS SHUMARDII (SHUMARD OAK) 1 1/2" CALIPER B&B OR CONTAINER GROWN 25.00 EACH $440.00 $11,000.00
L376.40 QUERCUS ACUTISSIMA (SAWTOOTH OAK) 1 1/2" CALIPER B&B OR C.G. 2.00 EACH $440.00 $880.00
L415.00 BUXUS 'GREEN VELVET' (GREEN VELVET BOXWOOD) #5 CONTAINER GROWN 16.00 EACH $92.00 $1,472.00
L425.16 ROSA 'RADRAZZ' (KNOCKOUT ROSE) 47.00 EACH $150.00 $7,050.00
L425.18 ROSA PINK 'KNOCKOUT' (PINK KNOCKOUT ROSE) 2 GALLON CONTAINER GROWN 28.00 EACH $50.00 $1,400.00
L428.00 SYRINGA MEAYERI 'PALIBAN' (PALIBAN DWARF KOREAN LILAC) 2-2.5 ' HGT, 5 GAL. 21.00 EACH $92.00 $1,932.00
L441.26 CORNUS SERICEA (REDOSIER DOGWOOD)  #2 CONTAINER GROWN 395.00 EACH $50.00 $19,750.00
L451.05 EUONYMOUS ALATUS (BURNING BUSH) #5 CONTAINER 6.00 EACH $60.00 $360.00
L461.00 ITEA VIRGINICA 'LITTLE HENRY' (LITTLE HENRY SWEETSPIRE) #5 CONTAINER GROW 22.00 EACH $92.00 $2,024.00
L565.09 ROSA 'NEARLY WILD' (NEARLY WILD ROSE) 2 GALLON CONTAINER GROWN 10.00 EACH $50.00 $500.00
L566.42 AMORPHA FRUTICOSA (FALSE INDIGO) SHRUB 305.00 EACH $50.00 $15,250.00
L566.43 CEPHALANTHUS OCCIDENTALIS (COMMON BUTTONBUSH) SHRUB 470.00 EACH $50.00 $23,500.00
L575.10 HYDRANGEA QUERCIFOLIA 'PEE WEE' (PEE WEE OAKLEAF HYDRANGEA) 5.00 EACH $110.00 $550.00
L575.10 #5 CONTAINER GROWN
L579.00 PHYSOCARPUS OPULIFOLIUS 'DIABLO' (DIABLO NINEBARK) #2 C.G. 79.00 EACH $49.00 $3,871.00
L590.75 SPIREA NIPPONICA 'SNOWMOUND' (SNOWMOUND SPIREA) #3 C.G. 10.00 EACH $55.00 $550.00
L601.60 SYRINGA X PRESTONIAE 'DONALD WYMAN' (DONALD WYMAN LILAC) #5 CONTAINER 2.00 EACH $150.00 $300.00
L619.57 VIBURNUM DENTATUM 'RALPH SENIOR' 7.00 EACH $150.00 $1,050.00

(AUTUMN JAZZ ARROWWOOD VIBURNUM) #5 CONTAINER
L619.77 VIBURNUM LENTAGO (NANNYBERRY VIBURNUM) #5 CONTAINER GROWN 6.00 EACH $150.00 $900.00
L701.12 ACER GINNALA 'FLAME' (FLAME AMUR MAPLE) 1 1/2" CAL B&B 10.00 EACH $243.00 $2,430.00
L705.32 ACER SACCHARINUM (SILVER MAPLE) 3/4" 9.00 EACH $70.00 $630.00
L705.74 ACER SACCHARUM "GREEN MOUNTAIN" (GREEN MOUNTAIN SUGAR MAPLE) 15.00 EACH $402.00 $6,030.00

1 1/2" CALIPER B&B
L708.00 AMELANCHIER X GRANDIFLORA 'AUTUMN BRILLIANCE' 12.00 EACH $150.00 $1,800.00

(AUTUMN BRILLIANCE SERVICEBERRY) #10 CONTAINER
L708.08 AMELANCHIER ALNIFOLIA  'REGENT' (REGENT SERVICEBERRY) #5 CONTAINER 16.00 EACH $150.00 $2,400.00
L710.11 CATALPA SPECIOSA (NORTHERN CATALPA) 1 1/4" CALIPER B&B OR C.G. 3.00 EACH $466.00 $1,398.00
L720.15 CERCIS CANADENSIS (REDBUD) 1 1/4" CALIPER B&B OR CONTAINER GROWN 19.00 EACH $370.00 $7,030.00
L720.18 CERCIS CANADENSIS (RED BUD) 1 1/2" CALIPER B&B 3.00 EACH $450.00 $1,350.00
L729.37 CRATAEGUS CRUSGALI INERMIS (THORNLESS HAWTHORN) 2" CALIPER B&B 3.00 EACH $450.00 $1,350.00
L740.00 MALUS 'INDIAN SUMMER' (INDIAN SUMMER CRABAPPLE) 1.5-1.75" CAL B&B 8.00 EACH $370.00 $2,960.00
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L741.31 MALUS 'PRAIRIEFIRE' (PRAIRIEFIRE CRABAPPLE) 2" CALIPER B&B 12.00 EACH $370.00 $4,440.00
L741.62 SAMBUCUS NIGRA (BLACK ELDERBERRY) 325.00 EACH $50.00 $16,250.00
L743.00 MALUS 'SPRING SNOW' (SPRING SNOW  CRABAPPLE)  2" - 2 1/2" CAL B&B 2.00 EACH $403.00 $806.00
L765.05 GLEDITSIA TRIACANTHOS INERMIS 'SHADEMASTER' 7.00 EACH $402.00 $2,814.00

(SHADEMASTER HONEYLOCUST) 1 1/4" CALIPER B&B
L766.18 GYMNOCLADUS DIOCUS(KENTUCKY COFFEETREE) 1 1/2" CALIPER  C.G. 13.00 EACH $397.00 $5,161.00
L771.02 MAGNOLIA STELLATA (STAR MAGNOLIA) 1 1/2" CALIPER B&B OR C.G. 15.00 EACH $455.00 $6,825.00
L774.01 MALUS 'INDIAN MAGIC'(INDIAN MAGIC CRABAPPLE) 1" CALIPER B&B OR C.G. 13.00 EACH $222.00 $2,886.00
L777.21 MALUS "SNOWDRIFT" (SNOWDRIFT CRABAPPLE) 1 1/2" CALIPER B&B OR C.G. 14.00 EACH $344.00 $4,816.00
L787.59 PLATANUS X ACERIFOLIA 'BLOODGOOD' (BLOODGOOD LONDON PLANE TREE) 4.00 EACH $397.00 $1,588.00
L787.59 1 1/2" CALIPER CONTAINER GROWN
L807.27 QUERCUS BICOLOR (SWAMP WHITE OAK) 3/4" 13.00 EACH $70.00 $910.00
L807.52 QUERCUS MACROCARPA (BUR OAK) 1 1/2" CALIPER B&B 4.00 EACH $434.00 $1,736.00
L808.40 QUERCUS COCCINEA (SCARLET OAK) 1 1/2" CALIPER CONTAINER GROWN 21.00 EACH $450.00 $9,450.00
L809.11 QUERCUS MACROCARPA (BUR OAK) 2" CALIPER B&B 1.00 EACH $450.00 $450.00
L833.40 TAXODIUM DISTICHUM (BALD CYPRESS) 8' B&B 1.00 EACH $492.00 $492.00
L860.24 STORM EVENT RESTORATION - INCENTIVE 720.00 EACH $655.85 $472,212.61
L860.50 ENVIRONMENTAL COMMITMENTS - CONTRACTOR COMPLIANCE 160.00 LS $5,493.32 $878,930.40
L940.02 ACER RUBRUM 'FRANKSRED' (RED SUNSET MAPLE) 2" CAL. B&B 1.00 EACH $450.00 $450.00
L940.13 PLATANUS OCCIDENTALIS (AMERICAN SYCAMORE) 3/4" 8.00 EACH $70.00 $560.00
L941.03 SALIX NIGRA (BLACK WILLOW) 3/4" 10.00 EACH $70.00 $700.00
L942.01 ULMUS AMERICANA (AMERICAN ELM) 3/4" 5.00 EACH $70.00 $350.00
L946.50 PANICUM VIRGATUM 'HEAVY METAL' (HEAVY METAL SWITCHGRASS) #1 CONTAINER 56.00 EACH $150.00 $8,400.00
L946.79 SCHIZACHYRIUM SCOPARIUM (LITTLE BLUESTEM) #1 CONTAINER GROWN 49.00 EACH $25.00 $1,225.00
L950.01 HEUCHERA 'BRAZEN RAISIN' (BRAZEN RAISIN CORAL BELLS) # 2 CONTAINER GROWN 12.00 EACH $34.50 $414.00
L950.10 VINCA MONOR (PERIWINKLE) # 1  CONTAINER GROWN 568.00 EACH $34.50 $19,596.00
L999.26 WETLAND TREE 838.00 EACH $205.00 $171,790.00
P070.15 15" CULVERT PIPE, TYPE 2,3,4,5,6,7 OR 8 30.00 LF $46.00 $1,380.00
P070.18 18" CULVERT PIPE, TYPE 2,3,4,5,6,7 OR 8 44.00 LF $47.00 $2,068.00
P070.24 24" CULVERT PIPE, TYPE 2,3,4,5,6,7 OR 8 220.00 LF $32.33 $7,112.00
P072.15 15" CULVERT PIPE, TYPE 3,4,5,6,7 OR 8 129.00 LF $30.00 $3,870.00
P120.12 12" CULVERT PIPE, TYPE 2 20.00 LF $64.00 $1,280.00
P120.18 18" CULVERT PIPE, TYPE 2 802.00 LF $61.96 $49,690.86
P120.24 24" CULVERT PIPE, TYPE 2 490.00 LF $61.53 $30,148.02
P120.30 30" CULVERT PIPE, TYPE 2 260.00 LF $181.75 $47,254.36
P120.36 36" CULVERT PIPE, TYPE 2 286.00 LF $135.66 $38,798.00
P120.42 42" CULVERT PIPE, TYPE 2 257.00 LF $119.47 $30,702.78
P120.48 48" CULVERT PIPE, TYPE 2 1,142.00 LF $137.29 $156,788.52
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P120.60 60" CULVERT PIPE, TYPE 2 37.00 LF $258.00 $9,546.00
P126.30 30" ROUND EQUIVALENT CULVERT PIPE, TYPE 2 CLASS IV 82.00 LF $105.00 $8,610.00
P126.48 48" ROUND EQUIVALENT CULVERT PIPE, TYPE 2 CLASS IV 42.00 LF $225.00 $9,450.00
P127.48 48" ROUND EQUIVALENT CULVERT PIPE, TYPE 2 280.00 LF $177.00 $49,560.00
P128.24 24" CULVERT PIPE, TYPE 2 CLASS IV 84.00 LF $54.00 $4,536.00
P128.36 36" CULVERT PIPE, TYPE 2 CLASS IV 395.00 LF $127.05 $50,186.30
P128.48 48" CULVERT PIPE, TYPE 2 CLASS IV 731.00 LF $171.00 $125,001.75
P128.60 60" CULVERT PIPE, TYPE 2 CLASS IV 56.00 LF $208.00 $11,648.00
P128.72 72" CULVERT PIPE, TYPE 2 CLASS IV 88.00 LF $396.00 $34,848.00
P129.30 30" CULVERT PIPE, TYPE 2 CLASS V 98.00 LF $70.00 $6,860.00
P130.24 24" CULVERT PIPE, TYPE 3 50.00 LF $170.00 $8,500.00
P130.48 48" CULVERT PIPE, TYPE 3 116.00 LF $135.00 $15,660.00
P150.18 18" CULVERT PIPE, TYPE 5 354.00 LF $30.72 $10,874.88
P150.24 24" CULVERT PIPE, TYPE 5 117.00 LF $150.00 $17,550.00
P150.30 30" CULVERT PIPE, TYPE 5 142.00 LF $75.00 $10,650.00
P150.36 36" CULVERT PIPE, TYPE 5 385.00 LF $71.98 $27,712.30
P150.42 42" CULVERT PIPE, TYPE 5 366.00 LF $106.00 $38,796.00
P150.54 54" CULVERT PIPE, TYPE 5 92.00 LF $138.90 $12,778.80
P150.60 60" CULVERT PIPE, TYPE 5 185.00 LF $183.00 $33,855.00
P200.72 72" CULVERT PIPE, TYPE 2 OR 5 60.00 LF $366.00 $21,960.00
P255.15 15" CULVERT PIPE, TYPE 4 OR 5 92.00 LF $41.00 $3,772.00
P255.36 36" CULVERT PIPE, TYPE 4 OR 5 128.00 LF $51.10 $6,540.80
P277.24 24" ROUND EQUIVALENT CULVERT PIPE, TYPE 2 OR 5 46.00 LF $54.30 $2,497.80
P277.30 30" ROUND EQUIVALENT CULVERT PIPE, TYPE 2 OR 5 34.00 LF $95.00 $3,230.00
P277.48 48" ROUND EQUIVALENT CULVERT PIPE, TYPE 2 OR 5 20.00 LF $182.00 $3,640.00
P300.15 15" CULVERT PIPE, TYPE 3,4 OR 5 288.00 LF $59.07 $17,011.00
P300.18 18" CULVERT PIPE, TYPE 3,4 OR 5 1,602.00 LF $49.12 $78,694.78
P300.24 24" CULVERT PIPE, TYPE 3,4 OR 5 2,528.00 LF $33.37 $84,354.39
P300.30 30" CULVERT PIPE, TYPE 3,4 OR 5 655.00 LF $56.62 $37,085.18
P300.36 36" CULVERT PIPE, TYPE 3,4 OR 5 661.00 LF $63.76 $42,145.64
P300.42 42" CULVERT PIPE, TYPE 3,4 OR 5 236.00 LF $84.07 $19,840.00
P300.48 48" CULVERT PIPE, TYPE 3,4 OR 5 979.00 LF $92.42 $90,475.44
P300.54 54" CULVERT PIPE, TYPE 3,4 OR 5 336.00 LF $122.37 $41,115.40
P300.60 60" CULVERT PIPE, TYPE 3,4 OR 5 502.00 LF $149.81 $75,206.20
P300.66 66" CULVERT PIPE, TYPE 3,4 OR 5 78.00 LF $142.00 $11,076.00
P300.72 72" CULVERT PIPE, TYPE 3,4 OR 5 262.00 LF $163.16 $42,748.60
P300.84 84" CULVERT PIPE, TYPE 3,4 OR 5 22.00 LF $353.87 $7,785.14
P311.12 12" CULVERT PIPE, TYPE 2,7 OR 8 995.00 LF $19.31 $19,213.45
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P311.18 18" CULVERT PIPE, TYPE 2,7 OR 8 226.00 LF $30.95 $6,994.70
P316.54 54" CULVERT PIPE, TYPE 2,5 OR 7 198.00 LF $185.00 $36,630.00
P320.60 60" CULVERT PIPE, TYPE 2,4,5 OR 7 140.00 LF $156.00 $21,840.00
P369.18 18" SLOTTED CULVERT PIPE, TYPE 3,4 OR 5 514.00 LF $142.00 $72,988.00
P370.42 42" ROUND EQUIVALENT CULVERT PIPE, TYPE 2 OR 5 232.00 LF $98.00 $22,736.00
P372.48 48" ROUND EQUIVALENT CULVERT PIPE, TYPE 2,4 OR 5 107.00 LF $154.95 $16,580.00
P375.36 36" ROUND EQUIVALENT CULVERT PIPE, TYPE 3,4 OR 5 93.00 LF $73.45 $6,831.00
P375.42 42" ROUND EQUIVALENT CULVERT PIPE, TYPE 3,4 OR 5 4.00 LF $93.00 $372.00
P375.48 48" ROUND EQUIVALENT CULVERT PIPE, TYPE 3,4,OR 5 18.00 LF $117.78 $2,120.00
P375.60 60" ROUND EQUIVALENT CULVERT PIPE, TYPE 3,4 OR 5 170.00 LF $169.45 $28,806.20
P400.15 15" CULVERT PIPE, TYPE 2,5,7 OR 8 87.00 LF $89.55 $7,791.00
P400.18 18" CULVERT PIPE, TYPE 2,5,7 OR 8 5,621.00 LF $46.87 $263,451.60
P400.24 24" CULVERT PIPE, TYPE 2,5,7 OR 8 1,315.00 LF $54.93 $72,229.68
P400.30 30" CULVERT PIPE, TYPE 2,5,7 OR 8 330.00 LF $74.11 $24,457.56
P400.36 36" CULVERT PIPE, TYPE 2,5,7 OR 8 854.00 LF $81.76 $69,825.80
P400.42 42" CULVERT PIPE, TYPE 2,5,7 OR 8 348.00 LF $106.00 $36,888.00
P400.48 48" CULVERT PIPE, TYPE 2,5,7 OR 8 235.00 LF $127.65 $29,998.00
P402.15 15" CULVERT PIPE, TYPE 3,4,5 OR 6 9,699.00 LF $67.64 $656,006.03
P402.18 18" CULVERT PIPE, TYPE 3,4,5 OR 6 777.00 LF $37.90 $29,447.83
P402.24 24" CULVERT PIPE, TYPE 3,4,5 OR 6 1,665.00 LF $46.65 $77,673.16
P402.30 30" CULVERT PIPE, TYPE 3,4,5 OR 6 464.00 LF $49.80 $23,107.20
P404.24 24" CULVERT PIPE, TYPE 2,5,7 OR 8 40.00 LF $61.45 $2,458.00
P500.15 15" CULVERT PIPE, TYPE 2,4,5,7 OR 8 255.00 LF $63.87 $16,288.00
P500.24 24" CULVERT PIPE, TYPE 2,4,5,7 OR 8 241.00 LF $45.96 $11,076.00
P500.48 48" CULVERT PIPE, TYPE 2,4,5,7 OR 8 138.00 LF $94.00 $12,972.00
P600.15 15" CULVERT PIPE, TYPE 2,3,4,5,7 OR 8 42.00 LF $41.60 $1,747.20
P600.18 18" CULVERT PIPE, TYPE 2,3,4,5,7 OR 8 69.00 LF $30.00 $2,070.00
P600.42 42" CULVERT PIPE, TYPE 2,3,4,5,7 OR 8 280.00 LF $99.00 $27,720.00
P600.48 48" CULVERT PIPE, TYPE 2,3,4,5,7 OR 8 138.00 LF $140.00 $19,320.00
P700.12 12" STORM SEWER PIPE, TYPE 1,7 OR 8 14.00 LF $48.00 $672.00
P700.15 15" STORM SEWER PIPE, TYPE 1,7 OR 8 4,865.00 LF $60.66 $295,128.50
P700.18 18" STORM SEWER PIPE, TYPE 1,7 OR 8 7,861.00 LF $47.49 $373,325.38
P700.24 24" STORM SEWER PIPE, TYPE 1,7 OR 8 3,679.00 LF $69.51 $255,719.07
P700.30 30" STORM SEWER PIPE, TYPE 1,7 OR 8 3,178.00 LF $101.98 $324,103.96
P700.36 36" STORM SEWER PIPE, TYPE 1,7 OR 8 1,831.00 LF $101.43 $185,718.36
P700.42 42" STORM SEWER PIPE, TYPE 1,7 OR 8 765.00 LF $128.07 $97,971.54
P700.48 48" STORM SEWER PIPE, TYPE 1,7 OR 8 2,269.00 LF $150.15 $340,685.18
P702.15 15" STORM SEWER PIPE, TYPE 1 2,085.00 LF $45.18 $94,203.02
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P702.18 18" STORM SEWER PIPE, TYPE 1 2,032.00 LF $55.35 $112,475.90
P702.24 24" STORM SEWER PIPE, TYPE 1 489.00 LF $63.20 $30,905.60
P702.36 36" STORM SEWER PIPE, TYPE 1 466.00 LF $102.99 $47,994.00
P702.42 42" STORM SEWER PIPE, TYPE 1 1,086.00 LF $137.23 $149,030.00
P702.54 54" STORM SEWER PIPE, TYPE 1 202.00 LF $195.00 $39,390.00
P704.15 15" STORM SEWER PIPE, TYPE 3,4,5 OR 6 2,182.00 LF $49.00 $106,918.00
P704.18 18" STORM SEWER PIPE, TYPE 3,4,5 OR 6 92.00 LF $27.65 $2,543.80
P704.24 24" STORM SEWER PIPE, TYPE 3,4,5 OR 6 191.00 LF $34.20 $6,532.20
P704.60 60" STORM SEWER PIPE, TYPE 1 OR 7 108.00 LF $285.48 $30,831.84
P705.18 18" STORM SEWER PIPE, TYPE 1 CLASS IV 62.00 LF $22.25 $1,379.50
P705.48 48" STORM SEWER PIPE, TYPE 1 CLASS IV 495.00 LF $100.64 $49,816.80
P707.18 18" STORM SEWER PIPE, TYPE 3,4 OR 5 32.00 LF $55.00 $1,760.00
P708.07 6" STORM SEWER PIPE, TYPE 6, 7 OR 8 434.00 LF $42.20 $18,314.80
P708.18 18" STORM SEWER PIPE, TYPE 5 133.00 LF $37.22 $4,949.60
P710.06 6" STORM SEWER PIPE, TYPE 7 OR 8 774.00 LF $38.95 $30,148.00
P775.15 15" ROUND EQUIVALENT STORM SEWER PIPE, TYPE 1 2,038.00 LF $83.47 $170,106.88
P775.18 18" ROUND EQUIVALENT STORM SEWER PIPE, TYPE 1 1,033.00 LF $80.72 $83,388.54
P775.21 21" ROUND EQUIVALENT STORM SEWER PIPE, TYPE 1 684.00 LF $92.00 $62,928.00
P775.30 30" ROUND EQUIVALENT STORM SEWER PIPE, TYPE 1 115.00 LF $154.30 $17,745.00
P775.36 36" ROUND EQUIVALENT STORM SEWER PIPE, TYPE 1 1,131.00 LF $140.16 $158,520.00
P775.42 42" ROUND EQUIVALENT STORM SEWER PIPE, TYPE 1 594.00 LF $188.94 $112,230.00
P775.48 48" ROUND EQUIVALENT STORM SEWER PIPE, TYPE 1 142.00 LF $170.00 $24,140.00
W100.00 CURB STOP AND BOX 110.00 EACH $650.55 $71,560.00
W175.01 1" CORPORATION STOP 68.00 EACH $800.00 $54,400.00
W176.01 1" COPPER WATER SERVICE 214.00 LF $25.60 $5,478.40
W176.05 1 1/4" COPPER WATER SERVICE 89.00 LF $27.70 $2,465.30
W176.12 2"  COPPER WATER SERVICE 102.00 LF $33.30 $3,396.60
W176.26 1" WATER SERVICE 4,318.50 LF $23.18 $100,109.70
W176.29 1 1/2" WATER SERVICE 292.00 LF $22.00 $6,424.00
W176.30 2" WATER SERVICE 50.20 LF $22.50 $1,129.50
W176.53 TEMPORARY WATER SERVICE 170.00 LF $27.70 $4,709.00
W176.68 SEWER SERVICE CONNECTION 4.00 EACH $500.00 $2,000.00
W176.70 WATER SERVICE CONNECTION 47.00 EACH $841.53 $39,551.95
W176.71 WATER SERVICE CONNECTION 34.00 EACH $540.00 $18,360.00
W180.00 CONCRETE CLASS 47B-3500 FOR BLOCKS AND ANCHORAGES 40.07 CY $445.00 $17,831.15
W180.10 REINFORCING STEEL FOR BLOCKS AND ANCHORAGES 940.60 LB $2.20 $2,069.32
W200.18 MONUMENT FRAME AND COVER 3.00 EACH $240.00 $720.00
W200.46 6" RETAINER GLAND 63.00 EACH $44.40 $2,797.20
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W200.48 8" RETAINER GLAND 16.00 EACH $68.90 $1,102.40
W200.52 12" RETAINER GLAND 6.00 EACH $131.00 $786.00
W200.56 16" RETAINER GLAND 47.00 EACH $277.00 $13,019.00
W200.60 24" RETAINER GLAND 16.00 EACH $520.00 $8,320.00
W200.70 ANCHORING ELBOW, M.J. 4.00 EACH $283.00 $1,132.00
W200.71 ANCHOR COUPLING, M.J. 17.00 EACH $239.00 $4,063.00
W202.34 4" PVC WATER MAIN 708.00 LF $46.84 $33,160.44
W202.36 6" PVC WATER MAIN 836.00 LF $48.14 $40,246.75
W202.38 8" PVC WATER MAIN 3,130.00 LF $51.57 $161,427.28
W205.06 6" WATER MAIN PIPE 498.20 LF $49.29 $24,557.81
W205.08 8" WATER MAIN PIPE 679.80 LF $76.64 $52,099.30
W205.10 10" WATER MAIN PIPE 1,717.50 LF $83.75 $143,840.63
W205.12 12" WATER MAIN PIPE 4.00 LF $64.50 $258.00
W205.16 16" WATER MAIN PIPE 2,671.00 LF $78.00 $208,338.00
W205.24 24" WATER MAIN PIPE 138.00 LF $220.00 $30,360.00
W205.55 8" RESTRAIN JOINT WATER MAIN PIPE 470.00 LF $14.65 $6,885.50
W205.63 6" RESTRAIN JOINT WATER MAIN PIPE 1,200.00 LF $9.53 $11,436.00
W205.89 POLYETHYLENE TUBE ENCASEMENT (DOUBLE) 93.00 LF $10.37 $964.41
W205.91 CONCRETE ENCASEMENT 219.50 LF $167.00 $36,656.50
W208.03 WATER SERVICE SADDLE AND CORPORATION STOP 39.00 EACH $379.69 $14,808.00
W219.36 6" GATE VALVE 20.00 EACH $1,008.50 $20,170.00
W219.38 8" GATE VALVE 3.00 EACH $1,900.00 $5,700.00
W219.64 4" GATE VALVE AND BOX 3.00 EACH $1,123.41 $3,370.23
W219.66 6" GATE VALVE AND BOX 46.00 EACH $1,306.16 $60,083.26
W219.68 8" GATE VALVE AND BOX 27.00 EACH $1,835.65 $49,562.48
W219.70 10" GATE VALVE AND BOX 9.00 EACH $2,766.00 $24,894.00
W221.66 16" BUTTERFLY VALVE, M.J. 7.00 EACH $3,020.00 $21,140.00
W221.97 FIRE HYDRANT 1.00 EACH $3,900.00 $3,900.00
W222.00 FIRE HYDRANT 2.00 EACH $5,030.00 $10,060.00
W222.06 6" FIRE HYDRANT 24.00 EACH $3,578.02 $85,872.48
W222.15 5 1/4" FIRE HYDRANT 18.00 EACH $2,750.00 $49,500.00
W224.45 1" COMPRESSION COUPLING 1.00 EACH $160.00 $160.00
W224.85 4" FLEXIBLE COUPLING 2.00 EACH $130.00 $260.00
W226.20 4" DRESSER COUPLING 23.00 EACH $190.62 $4,384.26
W226.22 6" DRESSER COUPLING 6.00 EACH $250.99 $1,505.94
W226.24 8" DRESSER COUPLING 9.00 EACH $316.64 $2,849.76
W348.00 6" X 6" TAPPING TEE 1.00 EACH $1,500.00 $1,500.00
W350.42 24" X 6" TAPPING SLEEVE AND VALVE 7.00 EACH $3,610.00 $25,270.00
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W355.04 4" SLEEVE 13.00 EACH $1,200.00 $15,600.00
W355.06 6" SLEEVE 1.00 EACH $1,300.00 $1,300.00
W355.08 8" SLEEVE 1.00 EACH $1,400.00 $1,400.00
W355.26 8" SOLID SLEEVE 3.00 EACH $222.00 $666.00
W355.30 12" SOLID SLEEVE 1.00 EACH $388.00 $388.00
W355.35 16" SOLID SLEEVE 2.00 EACH $855.00 $1,710.00
W355.40 24" SOLID SLEEVE 4.00 EACH $1,888.00 $7,552.00
W356.08 8" X 8" X 8" TEE 2.00 EACH $600.00 $1,200.00
W356.13 6" X 6" X 6" TEE 21.00 EACH $605.85 $12,722.78
W356.14 8" X 6" TEE 1.00 EACH $370.00 $370.00
W356.17 8" X 8" X 6" TEE 14.00 EACH $645.61 $9,038.55
W356.24 8" X 8" X 4" TEE 3.00 EACH $585.46 $1,756.37
W356.25 16" X 6" TEE 7.00 EACH $1,402.00 $9,814.00
W356.26 16" X 12" TEE 1.00 EACH $1,795.00 $1,795.00
W356.27 4" X 4" X 4" TEE 2.00 EACH $320.00 $640.00
W356.36 10" X 10" X 8" TEE 1.00 EACH $1,075.00 $1,075.00
W356.38 16" X 16" TEE 1.00 EACH $2,450.00 $2,450.00
W356.41 16" X 8" TEE 2.00 EACH $1,505.00 $3,010.00
W356.43 6" X 6" X 4" TEE 1.00 EACH $603.02 $603.02
W356.50 CROSS 8.00 EACH $722.63 $5,781.00
W357.14 4" - 45 DEGREE BEND 104.00 EACH $460.25 $47,866.00
W357.16 6"- 45 DEGREE BEND 19.00 EACH $400.42 $7,607.94
W357.18 4" - 45 DEGREE BEND 5.00 EACH $43.00 $215.00
W357.20 6"- 90 DEGREE BEND 7.00 EACH $296.43 $2,075.00
W357.39 8" - 45 DEGREE BEND 18.00 EACH $627.32 $11,291.76
W357.40 8" - 45 DEGREE BEND 20.00 EACH $578.10 $11,562.00
W357.43 10" - 45 DEGREE BEND 3.00 EACH $840.00 $2,520.00
W357.48 6" - 11 1/4 DEGREE BEND 5.00 EACH $167.00 $835.00
W357.49 8" - 11 1/4 DEGREE BEND 1.00 EACH $222.00 $222.00
W357.52 6" - 22 1/2 DEGREE BEND 6.00 EACH $362.31 $2,173.86
W357.53 8" - 22 1/2 DEGREE BEND 1.00 EACH $370.00 $370.00
W357.55 16" - 22 1/2 DEGREE BEND, M.J. 6.00 EACH $1,125.00 $6,750.00
W357.58 16" - 11 1/4 DEGREE BEND MJ 1.00 EACH $1,125.00 $1,125.00
W357.75 24" - 45 DEGREE BEND 4.00 EACH $2,610.00 $10,440.00
W358.16 6" X 4" REDUCER 16.00 EACH $282.14 $4,514.24
W358.18 8" X 6" REDUCER 2.00 EACH $343.71 $687.42
W358.19 8" X 4" REDUCER 1.00 EACH $324.36 $324.36
W358.20 8" X 6" REDUCER 14.00 EACH $378.50 $5,299.00
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W358.22 10" X 8" REDUCER 1.00 EACH $519.00 $519.00
W358.28 16" X 6" REDUCER 1.00 EACH $920.00 $920.00
W359.08 8" CAP 2.00 EACH $250.00 $500.00
W360.03 8" - 4" WYE 1.00 EACH $180.00 $180.00
W360.05 4" - 45 DEGREE WYE 2.00 EACH $155.00 $310.00
W600.00 ADJUST STOP BOX TO GRADE 5.00 EACH $215.00 $1,075.00
W600.03 ADJUST VALVE BOX TO GRADE 139.00 EACH $251.28 $34,927.77
W600.12 ADJUST CURB STOP AND BOX TO GRADE 7.00 EACH $250.00 $1,750.00
W600.24 ADJUST WATER VALVE BOX AND COVER TO GRADE 2.00 EACH $200.00 $400.00
W600.36 ADJUST WATER VALVE BOX TO GRADE 2.00 EACH $155.00 $310.00
W600.39 ADJUST GAS VALVE BOX TO GRADE 2.00 EACH $155.00 $310.00
W700.00 INSTALL WATER SERVICE, CURB STOP AND BOX 7.00 EACH $500.00 $3,500.00
W722.50 ABANDON WATER MAIN 2,081.00 EACH $2.31 $4,799.20
W724.75 CONNECT TO WATER MAIN 12.00 EACH $1,100.00 $13,200.00
W750.09 RELOCATE FIRE HYDRANT AND VALVE 2.00 EACH $1,100.00 $2,200.00
W750.10 REMOVE FIRE HYDRANT 27.00 EACH $588.16 $15,880.24
W750.12 RELOCATE FIRE HYDRANT 2.00 EACH $4,969.81 $9,939.62
W750.23 REMOVE AND RELOCATE 105.00 EACH $63.00 $6,615.00
W750.26 REMOVE AND RELOCATE SPRINKLER SYSTEM 35.00 EACH $475.00 $16,625.00
W750.27 REMOVE AND RELOCATE SPRINKLER SYSTEM 1,035.00 LF $2.10 $2,173.50
W800.05 REMOVE GATE VALVE AND BOX 41.00 EACH $219.55 $9,001.39
W800.06 REMOVE GATE VALVE 2.00 EACH $222.00 $444.00
W800.12 REMOVE TEE 7.00 EACH $402.00 $2,814.00
W800.14 REMOVE REDUCER 1.00 EACH $222.00 $222.00
W800.20 REMOVE CROSS 4.00 EACH $642.00 $2,568.00
W800.21 REMOVE WATER MAIN PIPE 5,256.80 LF $15.45 $81,209.30
W800.23 REMOVE WATER LINE 767.70 LF $12.89 $9,895.65
W800.27 REMOVE BUTTERFLY VALVE 1.00 EACH $333.00 $333.00
W800.40 REMOVE BEND 8.00 EACH $221.00 $1,768.00
W800.89 BORING 87.00 LF $40.00 $3,480.00
W800.93 BORING 1" WATER SERVICE 50.00 LF $29.00 $1,450.00
W800.96 BORING 6" WATER MAIN 1,200.00 LF $47.84 $57,408.00
W800.98 BORING 8" WATER MAIN 470.00 LF $62.87 $29,548.90
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